DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 2ND BIDDER ------- =——————- 3RD BIDDER ------- -—-—————- 4TH BIDDER -------
TITLE : SR14 KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
HOOD RIVER BR. TO VINE ST. 3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
02X306 LYNNWOOD WA 98037-1549 98390-9656
PROJECT . STPF-REV-HP-0014 ( MUKILTEO WA 982750158 SUMNER WA 983900370 WASHOUGAL WA 986719717
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S -35.87% 25.33% -37.80%
375,000.00 240,500.00 -134,500.00 470,000.00 95,000.00 233,250.00 -141,750.00
2 CLEARING AND GRUBBING
L.S 109.88% -7.41% 8.02%
32,400.00 68,000.00 35,600.00 30,000.00 -2,400.00 35,000.00 2,600.00
3 REMOVING DRAINAGE STRUCTURE
15.0000 EACH 500.0000 200.0000 -60.00% 500.0000 0.00% 530.0000 6.00%
7,500.00 3,000.00 -4,500.00 7,500.00 0.00 7,950.00 450.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 164.35% 92.31% 46.15%
13,000.00 34,365.00 21,365.00 25,000.00 12,000.00 19,000.00 6,000.00
5 REMOVING PAINT LINE
12600.0000 L.F. 0.2500 0.4200 68.00 % 0.1000 -60.00 % 0.4000 60.00%
3,150.00 5,292.00 2,142.00 1,260.00 -1,890.00 5,040.00 1,890.00
6 REMOVING CHAIN LINK FENCE
1690.0000 L.F. 3.0000 4.0000 33.33% 2.0000 -33.33% 4.1500 38.33%
5,070.00 6,760.00 1,690.00 3,380.00 -1,690.00 7,013.50 1,943.50
7 INTERSECTION BEACON SYSTEM REMOVAL
L.S. 405.00% 400.00 % 200.00%
1,000.00 5,050.00 4,050.00 5,000.00 4,000.00 3,000.00 2,000.00
GRADING
8 ROADWAY EXCAVATION INCL. HAUL
38400.0000 c.Y. 8.5000 9.2500 8.82% 5.0000 -41.18% 10.1000 18.82 %
326,400.00 355,200.00 28,800.00 192,000.00 -134,400.00 387,840.00 61,440.00
9 POND EXCAVATION INCL HAUL
2005.0000 c.Y. 10.0000 8.1000 -19.00% 10.0000 0.00% 4.7500 -52.50%
20,050.00 16,240.50 -3,809.50 20,050.00 0.00 9,523.75 -10,526.25
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GRADING
10 GRAVEL BORROW INCL. HAUL
1000.0000 TON 12.0000 12.5000 4.17% 10.0000 -16.67% 13.3500 11.25%
12,000.00 12,500.00 500.00 10,000.00 -2,000.00 13,350.00 1,350.00
DRAINAGE
11 GRATE INLET TYPE 1
8.0000 EACH 1,700.0000 1,750.0000 2.94% 2,000.0000 17.65% 1,635.0000 -3.82%
13,600.00 14,000.00 400.00 16,000.00 2,400.00 13,080.00 -520.00
12 QUARRY SPALLS
43.0000 TON 35.0000 25.0000 -28.57% 30.0000 -14.29% 45.0000 28.57%
1,505.00 1,075.00 -430.00 1,290.00 -215.00 1,935.00 430.00
13 UNDERDRAIN PIPE 6 IN. DIAM.
1116.0000 L.F. 5.0000 11.1000 122.00 % 5.0000 0.00% 16.1500 223.00%
5,580.00 12,387.60 6,807.60 5,580.00 0.00 18,023.40 12,443.40
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.
362.0000 L.F. 27.0000 41.4000 53.33% 35.0000 29.63% 61.4500 127.59%
9,774.00 14,986.80 5,212.80 12,670.00 2,896.00 22,244.90 12,470.90
STORM SEWER
15 CATCH BASIN TYPE 1L
4.0000 EACH 1,300.0000 1,775.0000 36.54% 1,000.0000 -23.08% 1,175.0000 -9.62%
5,200.00 7,100.00 1,900.00 4,000.00 -1,200.00 4,700.00 -500.00
16 CATCH BASIN TYPE 2 - 54 INCH WITH FLOW RESTRICTOR
3.0000 EACH 5,000.0000 3,400.0000 -32.00% 3,000.0000 -40.00 % 2,925.0000 -41.50%
15,000.00 10,200.00 -4,800.00 9,000.00 -6,000.00 8,775.00 -6,225.00
17 CATCH BASIN TYPE 1
72.0000 EACH 1,000.0000 690.0000 -31.00% 1,500.0000 50.00 % 1,300.0000 30.00%
72,000.00 49,680.00 -22,320.00 108,000.00 36,000.00 93,600.00 21,600.00
18 CATCH BASIN TYPE 2 48 IN. DIAM.
12.0000 EACH 1,800.0000 1,650.0000 -8.33% 2,100.0000 16.67 % 2,155.0000 19.72 %
21,600.00 19,800.00 -1,800.00 25,200.00 3,600.00 25,860.00 4,260.00
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STORM SEWER
19 TESTING STORM SEWER PIPE
8734.0000 L.F. 1.0000 1.5000 50.00 % 1.0000 0.00% 0.4000 -60.00%
8,734.00 13,101.00 4,367.00 8,734.00 0.00 3,493.60 -5,240.40
20 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
1723.0000 L.F. 30.0000 37.9000 26.33% 24.0000 -20.00% 40.0000 33.33%
51,690.00 65,301.70 13,611.70 41,352.00 -10,338.00 68,920.00 17,230.00
21 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
170.0000 L.F. 35.0000 55.0000 57.14 % 30.0000 -14.29% 58.0000 65.71%
5,950.00 9,350.00 3,400.00 5,100.00 -850.00 9,860.00 3,910.00
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
5944.0000 L.F. 18.0000 34.7000 92.78 % 25.0000 38.89% 26.0000 44.44 %
106,992.00 206,256.80 99,264.80 148,600.00 41,608.00 154,544.00 47,552.00
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
897.0000 L.F. 22.0000 41.6500 89.32% 32.0000 45.45% 37.0000 68.18 %
19,734.00 37,360.05 17,626.05 28,704.00 8,970.00 33,189.00 13,455.00
SANITARY SEWER
24 TESTING SEWER PIPE
368.0000 L.F. 2.0000 2.5000 25.00 % 5.0000 150.00 % 1.8000 -10.00%
736.00 920.00 184.00 1,840.00 1,104.00 662.40 -73.60
25 PVC SANITARY SEWER PIPE 10 IN. DIAM.
61.0000 L.F. 30.0000 45.0000 50.00 % 33.0000 10.00 % 55.0000 83.33%
1,830.00 2,745.00 915.00 2,013.00 183.00 3,355.00 1,525.00
26 PVC SANITARY SEWER PIPE 18 IN. DIAM.
307.0000 L.F. 36.0000 51.0000 41.67% 38.0000 5.56 % 67.0000 86.11%
11,052.00 15,657.00 4,605.00 11,666.00 614.00 20,569.00 9,517.00
WATER LINES
27 MOVING EXISTING HYDRANT
7.0000 EACH 3,000.0000 2,750.0000 -8.33% 1,200.0000 -60.00% 1,200.0000 -60.00%
21,000.00 19,250.00 -1,750.00 8,400.00 -12,600.00 8,400.00 -12,600.00
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WATER LINES
28 PVC PIPE FOR WATER MAIN 2 IN. DIAM.
40.0000 L.F. 15.0000 22.0000 46.67% 20.0000 33.33% 38.0000 153.33%
600.00 880.00 280.00 800.00 200.00 1,520.00 920.00
29 PVC PIPE FOR WATER MAIN 4 IN. DIAM.
75.0000 L.F. 18.0000 24.0000 33.33% 24.0000 33.33% 41.0000 127.78 %
1,350.00 1,800.00 450.00 1,800.00 450.00 3,075.00 1,725.00
30 FORCE ACCOUNT WATERLINE EXTENSION
EST. 0.00% 0.00% 0.00%
4,400.00 4,400.00 4,400.00 4,400.00
STRUCTURE
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL
163.0000 c.Y. 18.0000 26.5000 47.22 % 14.0000 -22.22% 22.0000 22.22%
2,934.00 4,319.50 1,385.50 2,282.00 -652.00 3,586.00 652.00
32 SHORING OR EXTRA EXCAVATION CL. A
L.S. 50.00 % 2,400.00 % 55.00 %
1,000.00 1,500.00 500.00 25,000.00 24,000.00 1,550.00 550.00
33 GRAVEL BACKFILL FOR WALL
133.0000 c.Y. 35.0000 25.0000 -28.57% 28.0000 -20.00 % 33.0000 -5.71%
4,655.00 3,325.00 -1,330.00 3,724.00 -931.00 4,389.00 -266.00
34 ST. REINF. BAR FOR WALL
4600.0000 LB. 0.5000 1.5500 210.00% 1.0000 100.00 % 1.0500 110.00%
2,300.00 7,130.00 4,830.00 4,600.00 2,300.00 4,830.00 2,530.00
35 CONC. CLASS 4000 FOR WALL
65.2000 c.Y. 350.0000 450.0000 28.57% 500.0000 42.86 % 805.0000 130.00 %
22,820.00 29,340.00 6,520.00 32,600.00 9,780.00 52,486.00 29,666.00

36 CONC. CLASS 4000 FOR WALL AND STAIRS
23.5000 c.Y. 400.0000 700.0000 75.00 % 600.0000 50.00% 675.0000 68.75%
9,400.00 16,450.00 7,050.00 14,100.00 4,700.00 15,862.50 6,462.50
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STRUCTURE
37 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00
SURFACING
38 CRUSHED SURFACING BASE COURSE
13793.0000 TON 13.5000 12.1000 -10.37% 12.5000 -7.41% 11.0000 -18.52 %
186,205.50 166,895.30 -19,310.20 172,412.50 -13,793.00 151,723.00 -34,482.50
LIQUID ASPHALT
39 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
16,920.00 16,920.00 16,920.00 16,920.00
CEMENT CONCRETE PAVEMENT
40 CEMENT CONC. APPROACH 3 DAY
703.0000 S.Y. 30.0000 46.0000 53.33% 44.0000 46.67% 38.0000 26.67%
21,090.00 32,338.00 11,248.00 30,932.00 9,842.00 26,714.00 5,624.00
41 MODIFIED CEMENT CONC. APPROACH 3-DAY
821.0000 S.Y. 35.0000 51.0000 45.71% 56.0000 60.00 % 45.0000 28.57%
28,735.00 41,871.00 13,136.00 45,976.00 17,241.00 36,945.00 8,210.00
42 CEMENT CONCRETE ROADWAY CROSSWALK
837.0000 S.Y. 70.0000 65.0000 -7.14% 65.0000 -7.14% 68.0000 -2.86%
58,590.00 54,405.00 -4,185.00 54,405.00 -4,185.00 56,916.00 -1,674.00
43  CEMENT CONCRETE ROADWAY INTERSECTION
1075.0000 S.Y. 70.0000 65.0000 -7.14% 68.0000 -2.86% 95.0000 35.71%
75,250.00 69,875.00 -5,375.00 73,100.00 -2,150.00 102,125.00 26,875.00
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ASPHALT CONCRETE PAVEMENT
44 PLANING BITUMINOUS PAVEMENT
6490.0000 S.Y. 4.0000 2.7500 -31.25% 2.3000 -42.50 % 2.2500 -43.75%
25,960.00 17,847.50 -8,112.50 14,927.00 -11,033.00 14,602.50 -11,357.50
45 ASPHALT CONC. FOR PRELEVEL CL.SUPERPAVE 1/2 IN PG 64-28
1030.0000 TON 45.0000 44.6000 -0.89% 44.5000 -1.11% 44.1000 -2.00%
46,350.00 45,938.00 -412.00 45,835.00 -515.00 45,423.00 -927.00
46 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28
5410.0000 TON 43.0000 44.9000 4.42% 44.0000 2.33% 44.1000 2.56%
232,630.00 242,909.00 10,279.00 238,040.00 5,410.00 238,581.00 5,951.00
47  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1 IN. PG 64-28
8610.0000 TON 41.0000 44.6000 8.78% 44.0000 7.32% 44.1000 7.56%
353,010.00 384,006.00 30,996.00 378,840.00 25,830.00 379,701.00 26,691.00
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
18,940.00 18,940.00 18,940.00 18,940.00
49 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
13,730.00 13,730.00 13,730.00 13,730.00
50 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00
51  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
2,150.00 2,150.00 2,150.00 2,150.00
52 ASPHALT CONC. APPROACH CL. SUPERPAVE 1/2 IN. PG 64-28
126.0000 TON 65.0000 84.0000 29.23% 84.0000 29.23% 85.0000 30.77%
8,190.00 10,584.00 2,394.00 10,584.00 2,394.00 10,710.00 2,520.00
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IRRIGATION AND WATER DISTRIBUTION
53 IRRIGATION SYSTEM
L.S. -3.33% -10.00 % 24.67%
30,000.00 29,000.00 -1,000.00 27,000.00 -3,000.00 37,400.00 7,400.00
EROSION CONTROL AND PLANTING
54 ESC LEAD
170.0000 DAY 50.0000 310.0000 520.00 % 25.0000 -50.00 % 105.0000 110.00 %
8,500.00 52,700.00 44,200.00 4,250.00 -4,250.00 17,850.00 9,350.00
55 SEEDING, FERTILIZING, AND MULCHING
8.7700 ACRE 2,500.0000 650.0000 -74.00% 1,750.0000 -30.00% 1,815.0000 -27.40%
21,925.00 5,700.50 -16,224.50 15,347.50 -6,577.50 15,917.55 -6,007.45
56 CHECK DAM
80.0000 L.F. 2.5000 40.0000 1,500.00% 20.0000 700.00 % 15.0000 500.00%
200.00 3,200.00 3,000.00 1,600.00 1,400.00 1,200.00 1,000.00
57 STABILIZED CONSTRUCTION ENTRANCE
400.0000 S.Y. 10.0000 10.5000 5.00% 5.0000 -50.00 % 13.4000 34.00%
4,000.00 4,200.00 200.00 2,000.00 -2,000.00 5,360.00 1,360.00
58 INLET PROTECTION
111.0000 EACH 50.0000 80.0000 60.00 % 35.0000 -30.00% 85.0000 70.00 %
5,550.00 8,880.00 3,330.00 3,885.00 -1,665.00 9,435.00 3,885.00
59 SILT FENCE
9820.0000 L.F. 3.0000 3.7500 25.00 % 5.0000 66.67 % 2.2000 -26.67%
29,460.00 36,825.00 7,365.00 49,100.00 19,640.00 21,604.00 -7,856.00
60 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
72,500.00 72,500.00 72,500.00 72,500.00
61 TOPSOIL TYPE A
165.0000 c.Y. 20.0000 32.1000 60.50 % 30.0000 50.00 % 30.0000 50.00%
3,300.00 5,296.50 1,996.50 4,950.00 1,650.00 4,950.00 1,650.00

62 TOPSOIL TYPE C
4470.0000 c.Y. 6.5000 11.7500 80.77% 15.0000 130.77% 16.5000 153.85%
29,055.00 52,522.50 23,467.50 67,050.00 37,995.00 73,755.00 44,700.00
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
63 PLANT SELECTION STREET SHRUB MIX
1019.0000 EACH 15.0000 12.0000 -20.00% 10.0000 -33.33% 11.1500 -25.67%
15,285.00 12,228.00 -3,057.00 10,190.00 -5,095.00 11,361.85 -3,923.15
64 PSIPE ROADSIDE RESTORATION PLANT MIX
4650.0000 EACH 2.2500 3.3500 48.89% 2.0000 -11.11% 3.3500 48.89%
10,462.50 15,577.50 5,115.00 9,300.00 -1,162.50 15,577.50 5,115.00
65 BARK OR WOOD CHIP MULCH
55.0000 c.Y. 30.0000 37.5000 25.00 % 36.0000 20.00 % 37.0000 23.33%
1,650.00 2,062.50 412.50 1,980.00 330.00 2,035.00 385.00
66 SOD INSTALLATION
1805.0000 S.Y. 5.0000 6.1000 22.00% 6.0000 20.00 % 6.5000 30.00%
9,025.00 11,010.50 1,985.50 10,830.00 1,805.00 11,732.50 2,707.50
67 SEEDED LAWN INSTALLATION
1250.0000 S.Y. 2.5000 0.8500 -66.00% 1.0000 -60.00% 0.7500 -70.00 %
3,125.00 1,062.50 -2,062.50 1,250.00 -1,875.00 937.50 -2,187.50
68  STREET TREE PLANTING
72.0000 EACH 285.0000 135.0000 -52.63% 110.0000 -61.40% 135.0000 -52.63%
20,520.00 9,720.00 -10,800.00 7,920.00 -12,600.00 9,720.00 -10,800.00
69 SEEDING AND MULCHING
5.0000 ACRE 1,500.0000 1,075.0000 -28.33% 975.0000 -35.00% 1,015.0000 -32.33%
7,500.00 5,375.00 -2,125.00 4,875.00 -2,625.00 5,075.00 -2,425.00
70 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00% 0.00% 0.00%
3,000.00 3,000.00 3,000.00 3,000.00
TRAFFIC
71 CEMENT CONC. BARRIER CURB AND GUTTER
12226.0000 L.F. 12.0000 6.1500 -48.75% 7.4000 -38.33% 7.9500 -33.75%
146,712.00 75,189.90 -71,522.10 90,472.40 -56,239.60 97,196.70 -49,515.30
72  MODIFIED CEMENT CONC. BARRIER CURB AND GUTTER
3853.0000 L.F. 15.0000 8.7500 -41.67% 10.5000 -30.00% 11.3000 -24.67%
57,795.00 33,713.75 -24,081.25 40,456.50 -17,338.50 43,538.90 -14,256.10



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 2ND BIDDER ------- =——————- 3RD BIDDER ------- -—-—————- 4TH BIDDER -------
TITLE : SR14 KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
HOOD RIVER BR. TO VINE ST. 3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
02X306 LYNNWOOD WA 98037-1549 98390-9656
PROJECT . STPF-REV-HP-0014 ( MUKILTEO WA 982750158 SUMNER WA 983900370 WASHOUGAL WA 986719717
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
73 EXTRUDED CURB
30.0000 L.F. 7.0000 30.0000 328.57% 5.0000 -28.57% 5.0000 -28.57%
210.00 900.00 690.00 150.00 -60.00 150.00 -60.00
74 BEAM GUARDRAIL TYPE 1
1150.0000 L.F. 12.0000 13.5000 12.50% 12.0000 0.00% 13.3500 11.25%
13,800.00 15,525.00 1,725.00 13,800.00 0.00 15,352.50 1,552.50
75 BEAM GUARDRAIL NON-FLARED TERMINAL
2.0000 EACH 2,000.0000 1,950.0000 -2.50% 1,900.0000 -5.00% 1,970.0000 -1.50%
4,000.00 3,900.00 -100.00 3,800.00 -200.00 3,940.00 -60.00
76 TEMPORARY CONC. BARRIER
825.0000 L.F. 12.0000 14.0000 16.67 % 15.0000 25.00 % 15.8500 32.08%
9,900.00 11,550.00 1,650.00 12,375.00 2,475.00 13,076.25 3,176.25
77 TEMPORARY IMPACT ATTENUATOR
1.0000 EACH 4,000.0000 5,100.0000 27.50% 4,000.0000 0.00% 5,200.0000 30.00%
4,000.00 5,100.00 1,100.00 4,000.00 0.00 5,200.00 1,200.00
78 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00% 0.00%
2,500.00 2,500.00 2,500.00 2,500.00
79 FLEXIBLE GUIDE POST
37.0000 EACH 20.0000 22.0000 10.00% 30.0000 50.00 % 25.0000 25.00%
740.00 814.00 74.00 1,110.00 370.00 925.00 185.00
80 PAINT LINE
29900.0000 L.F. 0.1000 0.2000 100.00% 0.1000 0.00% 0.1600 60.00 %
2,990.00 5,980.00 2,990.00 2,990.00 0.00 4,784.00 1,794.00
81 PAINTED WIDE LINE
510.0000 L.F. 0.5000 0.5500 10.00% 0.4000 -20.00 % 0.4500 -10.00%
255.00 280.50 25.50 204.00 -51.00 229.50 -25.50
82 PLASTIC STOP LINE
320.0000 L.F. 5.0000 4.2500 -15.00% 4.0000 -20.00% 4.1500 -17.00%
1,600.00 1,360.00 -240.00 1,280.00 -320.00 1,328.00 -272.00

83 PLASTIC TRAFFIC ARROW
28.0000 EACH 75.0000 95.0000 26.67% 80.0000 6.67% 85.0000 13.33%
2,100.00 2,660.00 560.00 2,240.00 140.00 2,380.00 280.00
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
84 PLASTIC ACCESS PARKING SPACE SYMBOL
4.0000 EACH 150.0000 115.0000 -23.33% 100.0000 -33.33% 105.0000 -30.00%
600.00 460.00 -140.00 400.00 -200.00 420.00 -180.00
85 PLASTIC DRAINAGE MARKING
9.0000 EACH 20.0000 28.5000 42.50 % 25.0000 25.00 % 26.0000 30.00%
180.00 256.50 76.50 225.00 45.00 234.00 54.00
86 RECESSED PAVEMENT MARKER
2.2000 HUND 1,000.0000 825.0000 -17.50% 800.0000 -20.00 % 830.0000 -17.00%
2,200.00 1,815.00 -385.00 1,760.00 -440.00 1,826.00 -374.00
87 TEMPORARY PAVEMENT MARKING
53350.0000 L.F. 0.1500 0.1200 -20.00% 0.1000 -33.33% 0.1000 -33.33%
8,002.50 6,402.00 -1,600.50 5,335.00 -2,667.50 5,335.00 -2,667.50
88 PERMANENT SIGNING
L.S. 99.30% -34.00% -31.20%
25,000.00 49,825.00 24,825.00 16,500.00 -8,500.00 17,200.00 -7,800.00
89 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 10.82% -8.93% -5.46 %
27,450.00 30,420.00 2,970.00 25,000.00 -2,450.00 25,950.00 -1,500.00
90 CANTILEVER SIGN STRUCTURE NO. 2
L.S. 10.82% -8.93% -5.46%
27,450.00 30,420.00 2,970.00 25,000.00 -2,450.00 25,950.00 -1,500.00
91 ILLUMINATION SYSTEM
L.S 8.53% 16.28% 11.05%
258,000.00 280,000.00 22,000.00 300,000.00 42,000.00 286,500.00 28,500.00
92 PORTABLE CHANGEABLE MESSAGE SIGN
1500.0000 HR 5.0000 5.5000 10.00% 5.0000 0.00% 16.6000 232.00%
7,500.00 8,250.00 750.00 7,500.00 0.00 24,900.00 17,400.00
93 TYPE III BARRICADE
8.0000 EACH 500.0000 145.0000 -71.00% 165.0000 -67.00% 185.0000 -63.00%
4,000.00 1,160.00 -2,840.00 1,320.00 -2,680.00 1,480.00 -2,520.00
94 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 166.67% 433.33% -46.67 %
7,500.00 20,000.00 12,500.00 40,000.00 32,500.00 4,000.00 -3,500.00
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TRAFFIC
95 CONTRACTOR PILOTED TRAFFIC CONTROL
600.0000 HR 38.0000 42.5000 11.84% 40.0000 5.26% 43.0500 13.29%
22,800.00 25,500.00 2,700.00 24,000.00 1,200.00 25,830.00 3,030.00
96 TRAFFIC CONTROL LABOR
8200.0000 HR 36.0000 37.0000 2.78% 30.0000 -16.67% 38.4000 6.67%
295,200.00 303,400.00 8,200.00 246,000.00 -49,200.00 314,880.00 19,680.00
97 TRAFFIC CONTROL VEHICLE
125.0000 DAY 50.0000 65.0000 30.00% 50.0000 0.00% 55.0000 10.00 %
6,250.00 8,125.00 1,875.00 6,250.00 0.00 6,875.00 625.00
98 TRAFFIC CONTROL SUPERVISOR
1500.0000 HR 38.0000 38.1000 0.26% 33.0000 -13.16 % 40.0000 5.26%
57,000.00 57,150.00 150.00 49,500.00 -7,500.00 60,000.00 3,000.00
99 CONSTRUCTION SIGNS CLASS A
520.0000 S.F. 12.0000 13.5000 12.50% 20.0000 66.67 % 7.8000 -35.00%
6,240.00 7,020.00 780.00 10,400.00 4,160.00 4,056.00 -2,184.00
OTHER ITEMS
100 STRUCTURE EXCAVATION CLASS B INCL. HAUL
7028.0000 c.Y. 10.0000 8.5000 -15.00% 5.0000 -50.00 % 4.5000 -55.00 %
70,280.00 59,738.00 -10,542.00 35,140.00 -35,140.00 31,626.00 -38,654.00
101 SHORING OR EXTRA EXCAVATION CLASS B
17720.0000 S.F. 1.0000 0.2500 -75.00% 3.0000 200.00 % 0.5000 -50.00%
17,720.00 4,430.00 -13,290.00 53,160.00 35,440.00 8,860.00 -8,860.00
102 GRAVEL BACKFILL FOR DRAIN
178.0000 c.Y. 23.0000 18.5000 -19.57% 40.0000 73.91% 57.5500 150.22 %
4,094.00 3,293.00 -801.00 7,120.00 3,026.00 10,243.90 6,149.90
103 PLUGGING EXISTING PIPE
8.0000 EACH 225.0000 250.0000 11.119% 450.0000 100.00 % 300.0000 33.33%
1,800.00 2,000.00 200.00 3,600.00 1,800.00 2,400.00 600.00
104 CEMENT CONC. SIDEWALK
7427.0000 S.Y. 20.0000 30.0000 50.00 % 37.3000 86.50 % 32.0000 60.00 %
148,540.00 222,810.00 74,270.00 277,027.10 128,487.10 237,664.00 89,124.00
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OTHER ITEMS
105 CEMENT CONCRETE BRICK PAVER SIDEWALK
630.0000 S.Y. 40.0000 76.9000 92.25% 80.0000 100.00 % 98.8500 147.13%
25,200.00 48,447.00 23,247.00 50,400.00 25,200.00 62,275.50 37,075.50
106 MODIFIED CHAIN LINK FENCE TYPE 1
605.0000 L.F. 12.0000 13.5000 12.50% 12.0000 0.00% 12.4500 3.75%
7,260.00 8,167.50 907.50 7,260.00 0.00 7,532.25 272.25
107 CHAIN LINK FENCE TYPE 1
805.0000 L.F. 8.0000 12.5000 56.25% 11.0000 37.50% 11.4000 42.50 %
6,440.00 10,062.50 3,622.50 8,855.00 2,415.00 9,177.00 2,737.00
108 COATED CHAIN LINK FENCE TYPE 1
1309.0000 L.F. 14.0000 15.0000 7.14% 14.0000 0.00% 14.5000 3.57%
18,326.00 19,635.00 1,309.00 18,326.00 0.00 18,980.50 654.50
109 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
18.0000 EACH 125.0000 130.0000 4.00% 115.0000 -8.00% 120.0000 -4.00%
2,250.00 2,340.00 90.00 2,070.00 -180.00 2,160.00 -90.00
110 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE
12.0000 EACH 150.0000 150.0000 0.00% 135.0000 -10.00 % 140.0000 -6.67%
1,800.00 1,800.00 0.00 1,620.00 -180.00 1,680.00 -120.00
111 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 800.0000 1,375.0000 71.88% 1,240.0000 55.00 % 1,290.0000 61.25%
800.00 1,375.00 575.00 1,240.00 440.00 1,290.00 490.00
112 DOUBLE 20 FT. CHAIN LINK GATE
3.0000 EACH 900.0000 1,675.0000 86.11% 1,420.0000 57.78 % 1,475.0000 63.89%
2,700.00 5,025.00 2,325.00 4,260.00 1,560.00 4,425.00 1,725.00
113 ACCESS CONTROL GATE
1.0000 EACH 1,500.0000 1,500.0000 0.00% 1,200.0000 -20.00 % 1,475.0000 -1.67%
1,500.00 1,500.00 0.00 1,200.00 -300.00 1,475.00 -25.00
114 GABION CRIBBING
3.0000 c.Y. 250.0000 150.0000 -40.00% 700.0000 180.00 % 265.0000 6.00%
750.00 450.00 -300.00 2,100.00 1,350.00 795.00 45.00
115 STRUCTURAL EARTH WALL NO. W-1
4129.0000 S.F. 20.0000 10.2500 -48.75% 16.0000 -20.00 % 15.5000 -22.50%
82,580.00 42,322.25 -40,257.75 66,064.00 -16,516.00 63,999.50 -18,580.50
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OTHER ITEMS
116 STRUCTURAL EARTH WALL NO. W-2
2233.0000 S.F. 20.0000 10.8500 -45.75% 20.0000 0.00% 15.5000 -22.50%
44,660.00 24,228.05 -20,431.95 44,660.00 0.00 34,611.50 -10,048.50
117 STRUCTURAL EARTH WALL NO. W-3
553.0000 S.F. 25.0000 12.5000 -50.00% 15.0000 -40.00 % 15.5000 -38.00%
13,825.00 6,912.50 -6,912.50 8,295.00 -5,530.00 8,571.50 -5,253.50
118 STRUCTURAL EARTH WALL NO. W-4
2494.0000 S.F. 25.0000 12.5000 -50.00% 15.0000 -40.00 % 15.5000 -38.00%
62,350.00 31,175.00 -31,175.00 37,410.00 -24,940.00 38,657.00 -23,693.00
119 STRUCTURAL EARTH WALL NO. W-5
546.0000 S.F. 25.0000 13.5000 -46.00% 15.0000 -40.00 % 15.5000 -38.00%
13,650.00 7,371.00 -6,279.00 8,190.00 -5,460.00 8,463.00 -5,187.00
120 STRUCTURAL EARTH WALL NO. W-6
435.0000 S.F. 25.0000 20.0000 -20.00% 15.0000 -40.00 % 15.5000 -38.00%
10,875.00 8,700.00 -2,175.00 6,525.00 -4,350.00 6,742.50 -4,132.50
121  STRUCTURAL EARTH WALL NO. W-8A
59.0000 S.F. 25.0000 19.5000 -22.00% 15.0000 -40.00 % 15.5000 -38.00%
1,475.00 1,150.50 -324.50 885.00 -590.00 914.50 -560.50
122 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
3405.0000 c.Y. 15.0000 17.1000 14.00% 17.0000 13.33% 17.1000 14.00%
51,075.00 58,225.50 7,150.50 57,885.00 6,810.00 58,225.50 7,150.50
123 ABANDON EXISTING MANHOLE
1.0000 EACH 400.0000 1,500.0000 275.00 % 700.0000 75.00 % 1,260.0000 215.00 %
400.00 1,500.00 1,100.00 700.00 300.00 1,260.00 860.00
124 CONNECTION TO DRAINAGE STRUCTURE
13.0000 EACH 400.0000 1,000.0000 150.00 % 500.0000 25.00 % 885.0000 121.25%
5,200.00 13,000.00 7,800.00 6,500.00 1,300.00 11,505.00 6,305.00
125 ADJUST MANHOLE
23.0000 EACH 400.0000 475.0000 18.75% 250.0000 -37.50% 480.0000 20.00%
9,200.00 10,925.00 1,725.00 5,750.00 -3,450.00 11,040.00 1,840.00
126 MANHOLE 48 IN. DIAM. TYPE 1
5.0000 EACH 2,500.0000 1,750.0000 -30.00% 2,200.0000 -12.00% 2,135.0000 -14.60%
12,500.00 8,750.00 -3,750.00 11,000.00 -1,500.00 10,675.00 -1,825.00
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OTHER ITEMS
127 MANHOLE 96 IN. DIAM. TYPE 3
1.0000 EACH 10,000.0000 10,000.0000 0.00% 8,000.0000 -20.00 % 6,360.0000 -36.40%
10,000.00 10,000.00 0.00 8,000.00 -2,000.00 6,360.00 -3,640.00
128 ADJUST CATCH BASIN
6.0000 EACH 350.0000 185.0000 -47.14% 350.0000 0.00% 525.0000 50.00%
2,100.00 1,110.00 -990.00 2,100.00 0.00 3,150.00 1,050.00
129 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN
13.0000 EACH 300.0000 240.0000 -20.00% 150.0000 -50.00 % 335.0000 11.67 %
3,900.00 3,120.00 -780.00 1,950.00 -1,950.00 4,355.00 455.00
130 GRATE LINE DRAIN
128.0000 L.F. 40.0000 15.0000 -62.50% 100.0000 150.00 % 100.0000 150.00 %
5,120.00 1,920.00 -3,200.00 12,800.00 7,680.00 12,800.00 7,680.00
131 FRAME AND GRATE FOR CATCH BASIN
3.0000 EACH 200.0000 135.0000 -32.50% 300.0000 50.00 % 390.0000 95.00 %
600.00 405.00 -195.00 900.00 300.00 1,170.00 570.00
132 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -66.67% 66.67 % -61.80%
15,000.00 5,000.00 -10,000.00 25,000.00 10,000.00 5,730.00 -9,270.00
133 ADJUST VALVE BOX
25.0000 EACH 150.0000 150.0000 0.00% 150.0000 0.00% 90.0000 -40.00 %
3,750.00 3,750.00 0.00 3,750.00 0.00 2,250.00 -1,500.00
134 ADJUST JUNCTION BOX
2.0000 EACH 250.0000 175.0000 -30.00% 100.0000 -60.00% 185.0000 -26.00%
500.00 350.00 -150.00 200.00 -300.00 370.00 -130.00
135 FORCE ACCOUNT IRRIGATION MODIFICATION
EST. 0.00% 0.00% 0.00%
5,500.00 5,500.00 5,500.00 5,500.00
136 FORCE ACCOUNT UNDERGROUND UTILITY RELOCATE
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
137 TRAINING
400.0000 HR 1.0000 2.1000 110.00% 1.0000 0.00% 7.0000 600.00 %

400.00 840.00 440.00 400.00 0.00 2,800.00 2,400.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 2ND BIDDER ------- =——————- 3RD BIDDER ------- -—-—————- 4TH BIDDER -------
TITLE : SR14 KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
HOOD RIVER BR. TO VINE ST. 3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
02X306 LYNNWOOD WA 98037-1549 98390-9656
PROJECT . STPF-REV-HP-0014 ( MUKILTEO WA 982750158 SUMNER WA 983900370 WASHOUGAL WA 986719717
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
138 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
139 TRIMMING AND CLEANUP
L.S. 400.00% 300.00% 50.00%
5,000.00 25,000.00 20,000.00 20,000.00 15,000.00 7,500.00 2,500.00
140 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
141 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00
142 SPCC PLAN
L.S. 400.00% 100.00 % 440.00 %
500.00 2,500.00 2,000.00 1,000.00 500.00 2,700.00 2,200.00
143 FIELD OFFICE BUILDING
L.S. -17.50% -66.67% 40.00 %
15,000.00 12,375.00 -2,625.00 5,000.00 -10,000.00 21,000.00 6,000.00
144 MAILBOX SUPPORT TYPE 1
2.0000 EACH 175.0000 225.0000 28.57% 200.0000 14.29% 215.0000 22.86 %
350.00 450.00 100.00 400.00 50.00 430.00 80.00
145 ADJUST VAULT
1.0000 EACH 2,500.0000 2,000.0000 -20.00% 900.0000 -64.00% 750.0000 -70.00%
2,500.00 2,000.00 -500.00 900.00 -1,600.00 750.00 -1,750.00
146 TRASH RECEPTACLE
16.0000 EACH 1,000.0000 310.0000 -69.00% 900.0000 -10.00 % 1,100.0000 10.00%
16,000.00 4,960.00 -11,040.00 14,400.00 -1,600.00 17,600.00 1,600.00
147 BENCH
16.0000 EACH 1,000.0000 700.0000 -30.00% 1,000.0000 0.00% 1,100.0000 10.00 %
16,000.00 11,200.00 -4,800.00 16,000.00 0.00 17,600.00 1,600.00

148 TREE GRATE AND FRAME
69.0000 EACH 850.0000 805.0000 -5.29% 650.0000 -23.53% 830.0000 -2.35%
58,650.00 55,545.00 -3,105.00 44,850.00 -13,800.00 57,270.00 -1,380.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
* * * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO : 1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
WY s 014,14 2ND BIDDER ------= =—=—=——== 3RD BIDDER -—----= =—==—=—= 4TH BIDDER -------
TITLE : SR14 KLB CONSTRUCTION INC. ROBISON CONSTRUCTION, INC. GEORGE SCHMID AND SONS, INC.
HOOD RIVER BR. TO VINE ST. 3405 - 121ST ST SW 1216 140TH AVE COURT EAST 1411 32ND ST
02%306 LYNNWOOD WA 98037-1549 98390-9656
PROJECT . STPF-REV-HP-0014 MUKILTEO WA 982750158 SUMNER WA 983900370 WASHOUGAL WA 986719717
COUNTY(S)  : KLICKITAT CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 753075
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
149 PEDESTRIAN HANDRAIL
394.0000 L.F. 65.0000 85.0000 30.77% 83.0000 27.69% 120.0000 84.62%
25,610.00 33,490.00 7,880.00 32,702.00 7,092.00 47,280.00  21,670.00
CONTRACT TOTAL $4,415,515.50 $4,569,013.70 3.48% $4,593,123.00 4.02% $4,636,366.45 5.00%
BASE TOTAL $4,415,515.50 $4,569,013.70 3.48% $4,593,123.00 4.02% $4,636,366.45 5.00%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. -16.00% -22.05% 14.67%
375,000.00 315,000.00 -60,000.00 292,306.00 -82,694.00 430,000.00 55,000.00
2 CLEARING AND GRUBBING
L.S. 23.46% -7.41% -66.05%
32,400.00 40,000.00 7,600.00 30,000.00 -2,400.00 11,000.00 -21,400.00
3 REMOVING DRAINAGE STRUCTURE
15.0000 EACH 500.0000 350.0000 -30.00% 250.0000 -50.00 % 400.0000 -20.00%
7,500.00 5,250.00 -2,250.00 3,750.00 -3,750.00 6,000.00 -1,500.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 15.38% 15.38% -23.08%
13,000.00 15,000.00 2,000.00 15,000.00 2,000.00 10,000.00 -3,000.00
5 REMOVING PAINT LINE
12600.0000 L.F. 0.2500 0.4000 60.00 % 0.4500 80.00 % 0.4500 80.00 %
3,150.00 5,040.00 1,890.00 5,670.00 2,520.00 5,670.00 2,520.00
6 REMOVING CHAIN LINK FENCE
1690.0000 L.F. 3.0000 4.0000 33.33% 2.5000 -16.67% 2.0000 -33.33%
5,070.00 6,760.00 1,690.00 4,225.00 -845.00 3,380.00 -1,690.00
7 INTERSECTION BEACON SYSTEM REMOVAL
L.S. -5.00% 0.00% 10.00%
1,000.00 950.00 -50.00 1,000.00 0.00 1,100.00 100.00
GRADING
8 ROADWAY EXCAVATION INCL. HAUL
38400.0000 c.Y. 8.5000 8.0000 -5.88% 11.5000 35.29% 10.0000 17.65%
326,400.00 307,200.00 -19,200.00 441,600.00 115,200.00 384,000.00 57,600.00

9 POND EXCAVATION INCL HAUL
2005.0000 c.Y. 10.0000 12.0000 20.00% 22.0000 120.00 % 20.8000 108.00%
20,050.00 24,060.00 4,010.00 44,110.00 24,060.00 41,704.00 21,654.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
10 GRAVEL BORROW INCL. HAUL
1000.0000 TON 12.0000 15.0000 25.00 % 13.0000 8.33% 9.1500 -23.75%
12,000.00 15,000.00 3,000.00 13,000.00 1,000.00 9,150.00 -2,850.00
DRAINAGE
11 GRATE INLET TYPE 1
8.0000 EACH 1,700.0000 2,500.0000 47.06 % 1,400.0000 -17.65% 650.0000 -61.76%
13,600.00 20,000.00 6,400.00 11,200.00 -2,400.00 5,200.00 -8,400.00
12 QUARRY SPALLS
43.0000 TON 35.0000 100.0000 185.71% 75.0000 114.29% 26.0000 -25.71%
1,505.00 4,300.00 2,795.00 3,225.00 1,720.00 1,118.00 -387.00
13 UNDERDRAIN PIPE 6 IN. DIAM.
1116.0000 L.F. 5.0000 4.0000 -20.00% 4.0000 -20.00 % 9.0000 80.00 %
5,580.00 4,464.00 -1,116.00 4,464.00 -1,116.00 10,044.00 4,464.00
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.
362.0000 L.F. 27.0000 30.0000 11.119% 62.0000 129.63% 32.0000 18.52 %
9,774.00 10,860.00 1,086.00 22,444.00 12,670.00 11,584.00 1,810.00
STORM SEWER
15 CATCH BASIN TYPE 1L
4.0000 EACH 1,300.0000 2,000.0000 53.85% 1,000.0000 -23.08% 1,100.0000 -15.38%
5,200.00 8,000.00 2,800.00 4,000.00 -1,200.00 4,400.00 -800.00
16 CATCH BASIN TYPE 2 - 54 INCH WITH FLOW RESTRICTOR
3.0000 EACH 5,000.0000 2,700.0000 -46.00% 2,500.0000 -50.00 % 3,300.0000 -34.00%
15,000.00 8,100.00 -6,900.00 7,500.00 -7,500.00 9,900.00 -5,100.00
17 CATCH BASIN TYPE 1
72.0000 EACH 1,000.0000 1,600.0000 60.00% 900.0000 -10.00 % 765.0000 -23.50%
72,000.00 115,200.00 43,200.00 64,800.00 -7,200.00 55,080.00 -16,920.00

18 CATCH BASIN TYPE 2 48 IN. DIAM.
12.0000 EACH 1,800.0000 2,200.0000 22.22% 2,000.0000 11.11% 1,620.0000 -10.00%
21,600.00 26,400.00 4,800.00 24,000.00 2,400.00 19,440.00 -2,160.00



DOT_RGGBO1

PS&E JOB NO : 02X306
CONTRACT NO : TA2433
VERSION NO :4

HWY :SR 014,14

TITLE : SR14
HOOD RIVER BR. TO VINE ST.

REVISION NO :1
REGION NO 1 4
WORK ORDER# : XL1024

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

5TH BIDDER

KIEWIT PACIFIC CO.
2200 COLUMBIA HOUSE BLVD

* *x %

DATE: 01/29/2003
TIME: 14:48

BIDS OPENED ON : Feb

6TH BIDDER -—-------

NUTTER CORPORATION DBA NUTTER
UNDERGROUND UTILITIES CO. INC
7211A NE 43RD AVE

AWARDED ON :

TAPANI UNDERGROUND,
1904 SE 6TH PLACE
98604-8300

7TH BIDDER

6 2003
Feb 21 2003

INC.

PROJECT :oszTﬁ?lev_Hp_oow VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STORM SEWER
19 TESTING STORM SEWER PIPE
8734.0000 L.F. 1.0000 3.0000 200.00% 1.0000 0.00% 1.1000 10.00 %
8,734.00 26,202.00  17,468.00 8,734.00 0.00 9,607.40 873.40
20 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
1723.0000 L.F. 30.0000 26.0000 -13.333% 40.0000 33.33% 37.0000 23.333%
51,690.00 44,798.00  -6,892.00 68,920.00  17,230.00 63,751.00  12,061.00
21 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
170.0000 L.F. 35.0000 35.0000 0.00% 62.0000 77.14 % 47.0000 34.29%
5,950.00 5,950.00 0.00 10,540.00 4,590.00 7,990.00 2,040.00
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
5944.0000 L.F. 18.0000 19.0000 5.56% 34.0000 88.89 % 25.0000 38.89%
106,992.00 112,936.00 5,944.00 202,096.00  95,104.00 148,600.00  41,608.00
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
897.0000 L.F. 22.0000 24.0000 9.09% 45.0000 104.55% 37.0000 68.18 %
19,734.00 21,528.00 1,794.00 40,365.00  20,631.00 33,189.00  13,455.00
SANITARY SEWER
24 TESTING SEWER PIPE
368.0000 L.F. 2.0000 3.0000 50.00 % 2.0000 0.00% 1.1500 -42.50%
736.00 1,104.00 368.00 736.00 0.00 423.20 -312.80
25 PVC SANITARY SEWER PIPE 10 IN. DIAM.
61.0000 L.F. 30.0000 17.0000 -43.333% 40.0000 33.33% 46.0000 53.33%
1,830.00 1,037.00 -793.00 2,440.00 610.00 2,806.00 976.00
26 PVC SANITARY SEWER PIPE 18 IN. DIAM.
307.0000 L.F. 36.0000 25.0000 -30.56 % 40.0000 11.11% 57.0000 58.333%
11,052.00 7,675.00  -3,377.00 12,280.00 1,228.00 17,499.00 6,447.00
WATER LINES
27 MOVING EXISTING HYDRANT
7.0000 EACH 3,000.0000 2,000.0000 -33.33% 1,500.0000 -50.00 % 1,000.0000 -66.67%
21,000.00 14,000.00  -7,000.00 10,500.00 -10,500.00 7,000.00 -14,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
WATER LINES
28 PVC PIPE FOR WATER MAIN 2 IN. DIAM.
40.0000 L.F. 15.0000 20.0000 33.33% 10.0000 -33.33% 18.0000 20.00%
600.00 800.00 200.00 400.00 -200.00 720.00 120.00
29 PVC PIPE FOR WATER MAIN 4 IN. DIAM.
75.0000 L.F. 18.0000 23.0000 27.78 % 10.0000 -44.44 % 20.6000 14.44%
1,350.00 1,725.00 375.00 750.00 -600.00 1,545.00 195.00
30 FORCE ACCOUNT WATERLINE EXTENSION
EST. 0.00% 0.00% 0.00%
4,400.00 4,400.00 4,400.00 4,400.00
STRUCTURE
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL
163.0000 c.Y. 18.0000 25.0000 38.89% 37.0000 105.56 % 38.5000 113.89%
2,934.00 4,075.00 1,141.00 6,031.00 3,097.00 6,275.50 3,341.50
32 SHORING OR EXTRA EXCAVATION CL. A
L.S. 150.00 % -25.00% 1,070.00%
1,000.00 2,500.00 1,500.00 750.00 -250.00 11,700.00 10,700.00
33 GRAVEL BACKFILL FOR WALL
133.0000 c.Y. 35.0000 50.0000 42.86 % 55.0000 57.14 % 35.0000 0.00%
4,655.00 6,650.00 1,995.00 7,315.00 2,660.00 4,655.00 0.00
34 ST. REINF. BAR FOR WALL
4600.0000 LB. 0.5000 1.0000 100.00% 1.0000 100.00 % 1.1500 130.00%
2,300.00 4,600.00 2,300.00 4,600.00 2,300.00 5,290.00 2,990.00
35 CONC. CLASS 4000 FOR WALL
65.2000 c.Y. 350.0000 775.0000 121.43% 800.0000 128.57 % 880.0000 151.43%
22,820.00 50,530.00 27,710.00 52,160.00 29,340.00 57,376.00 34,556.00

36 CONC. CLASS 4000 FOR WALL AND STAIRS
23.5000 c.Y. 400.0000 650.0000 62.50% 700.0000 75.00 % 740.0000 85.00%
9,400.00 15,275.00 5,875.00 16,450.00 7,050.00 17,390.00 7,990.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
37 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00
SURFACING
38 CRUSHED SURFACING BASE COURSE
13793.0000 TON 13.5000 18.0000 33.33% 13.0000 -3.70% 13.2000 -2.22%
186,205.50 248,274.00 62,068.50 179,309.00 -6,896.50 182,067.60 -4,137.90
LIQUID ASPHALT
39 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
16,920.00 16,920.00 16,920.00 16,920.00
CEMENT CONCRETE PAVEMENT
40 CEMENT CONC. APPROACH 3 DAY
703.0000 S.Y. 30.0000 29.0000 -3.33% 38.0000 26.67% 44.4000 48.00 %
21,090.00 20,387.00 -703.00 26,714.00 5,624.00 31,213.20 10,123.20
41 MODIFIED CEMENT CONC. APPROACH 3-DAY
821.0000 S.Y. 35.0000 35.0000 0.00% 53.0000 51.43% 50.7000 44.86 %
28,735.00 28,735.00 0.00 43,513.00 14,778.00 41,624.70 12,889.70
42  CEMENT CONCRETE ROADWAY CROSSWALK
837.0000 S.Y. 70.0000 58.0000 -17.14% 84.0000 20.00 % 77.2000 10.29%
58,590.00 48,546.00 -10,044.00 70,308.00 11,718.00 64,616.40 6,026.40

43 CEMENT CONCRETE ROADWAY INTERSECTION
1075.0000 S.Y. 70.0000 73.0000 4.29% 97.0000 38.57% 98.7000 41.00%
75,250.00 78,475.00 3,225.00 104,275.00 29,025.00 106,102.50 30,852.50



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
ASPHALT CONCRETE PAVEMENT
44 PLANING BITUMINOUS PAVEMENT
6490.0000 S.Y. 4.0000 5.0000 25.00 % 2.0000 -50.00 % 0.5000 -87.50 %
25,960.00 32,450.00 6,490.00 12,980.00 -12,980.00 3,245.00 -22,715.00
45 ASPHALT CONC. FOR PRELEVEL CL.SUPERPAVE 1/2 IN PG 64-28
1030.0000 TON 45.0000 45.0000 0.00% 45.0000 0.00% 45.0000 0.00%
46,350.00 46,350.00 0.00 46,350.00 0.00 46,350.00 0.00
46 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28
5410.0000 TON 43.0000 45.0000 4.65% 45.0000 4.65% 45.0000 4.65%
232,630.00 243,450.00 10,820.00 243,450.00 10,820.00 243,450.00 10,820.00
47  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1 IN. PG 64-28
8610.0000 TON 41.0000 45.0000 9.76 % 45.0000 9.76 % 45.0000 9.76 %
353,010.00 387,450.00 34,440.00 387,450.00 34,440.00 387,450.00 34,440.00
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
18,940.00 18,940.00 18,940.00 18,940.00
49 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
13,730.00 13,730.00 13,730.00 13,730.00
50 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00
51  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
2,150.00 2,150.00 2,150.00 2,150.00
52 ASPHALT CONC. APPROACH CL. SUPERPAVE 1/2 IN. PG 64-28
126.0000 TON 65.0000 80.0000 23.08% 85.0000 30.77% 90.0000 38.46 %

8,190.00 10,080.00 1,890.00 10,710.00 2,520.00 11,340.00 3,150.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
IRRIGATION AND WATER DISTRIBUTION
53 IRRIGATION SYSTEM
L.S. -10.00% -3.33% 2.00%
30,000.00 27,000.00 -3,000.00 29,000.00 -1,000.00 30,600.00 600.00
EROSION CONTROL AND PLANTING
54 ESC LEAD
170.0000 DAY 50.0000 50.0000 0.00% 50.0000 0.00% 420.0000 740.00 %
8,500.00 8,500.00 0.00 8,500.00 0.00 71,400.00 62,900.00
55 SEEDING, FERTILIZING, AND MULCHING
8.7700 ACRE 2,500.0000 1,800.0000 -28.00% 1,300.0000 -48.00 % 2,000.0000 -20.00%
21,925.00 15,786.00 -6,139.00 11,401.00 -10,524.00 17,540.00 -4,385.00
56 CHECK DAM
80.0000 L.F. 2.5000 35.0000 1,300.00% 20.0000 700.00 % 16.5000 560.00 %
200.00 2,800.00 2,600.00 1,600.00 1,400.00 1,320.00 1,120.00
57 STABILIZED CONSTRUCTION ENTRANCE
400.0000 S.Y. 10.0000 15.0000 50.00 % 12.0000 20.00% 8.5000 -15.00 %
4,000.00 6,000.00 2,000.00 4,800.00 800.00 3,400.00 -600.00
58 INLET PROTECTION
111.0000 EACH 50.0000 75.0000 50.00 % 50.0000 0.00% 39.0000 -22.00%
5,550.00 8,325.00 2,775.00 5,550.00 0.00 4,329.00 -1,221.00
59 SILT FENCE
9820.0000 L.F. 3.0000 5.0000 66.67 % 1.0000 -66.67% 1.3000 -56.67%
29,460.00 49,100.00 19,640.00 9,820.00 -19,640.00 12,766.00 -16,694.00
60 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
72,500.00 72,500.00 72,500.00 72,500.00
61 TOPSOIL TYPE A
165.0000 c.Y. 20.0000 31.0000 55.00 % 31.0000 55.00 % 22.7000 13.50%
3,300.00 5,115.00 1,815.00 5,115.00 1,815.00 3,745.50 445.50

62 TOPSOIL TYPE C
4470.0000 c.Y. 6.5000 16.0000 146.15% 10.0000 53.85% 22.7000 249.23%
29,055.00 71,520.00 42,465.00 44,700.00 15,645.00 101,469.00 72,414.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
63 PLANT SELECTION STREET SHRUB MIX
1019.0000 EACH 15.0000 11.0000 -26.67% 11.0000 -26.67% 12.2000 -18.67%
15,285.00 11,209.00 -4,076.00 11,209.00 -4,076.00 12,431.80 -2,853.20
64 PSIPE ROADSIDE RESTORATION PLANT MIX
4650.0000 EACH 2.2500 3.2000 42.22% 3.3000 46.67 % 3.6000 60.00 %
10,462.50 14,880.00 4,417.50 15,345.00 4,882.50 16,740.00 6,277.50
65 BARK OR WOOD CHIP MULCH
55.0000 c.Y. 30.0000 36.0000 20.00% 37.0000 23.33% 40.3000 34.33%
1,650.00 1,980.00 330.00 2,035.00 385.00 2,216.50 566.50
66 SOD INSTALLATION
1805.0000 S.Y. 5.0000 6.0000 20.00% 6.0000 20.00 % 6.7000 34.00%
9,025.00 10,830.00 1,805.00 10,830.00 1,805.00 12,093.50 3,068.50
67 SEEDED LAWN INSTALLATION
1250.0000 S.Y. 2.5000 1.0000 -60.00% 1.0000 -60.00 % 0.8000 -68.00%
3,125.00 1,250.00 -1,875.00 1,250.00 -1,875.00 1,000.00 -2,125.00
68  STREET TREE PLANTING
72.0000 EACH 285.0000 130.0000 -54.39% 135.0000 -52.63% 150.0000 -47.37%
20,520.00 9,360.00 -11,160.00 9,720.00 -10,800.00 10,800.00 -9,720.00
69 SEEDING AND MULCHING
5.0000 ACRE 1,500.0000 975.0000 -35.00% 600.0000 -60.00% 1,100.0000 -26.67%
7,500.00 4,875.00 -2,625.00 3,000.00 -4,500.00 5,500.00 -2,000.00
70 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00% 0.00% 0.00%
3,000.00 3,000.00 3,000.00 3,000.00
TRAFFIC
71 CEMENT CONC. BARRIER CURB AND GUTTER
12226.0000 L.F. 12.0000 6.0000 -50.00% 7.5000 -37.50% 6.4000 -46.67%
146,712.00 73,356.00 -73,356.00 91,695.00 -55,017.00 78,246.40 -68,465.60
72  MODIFIED CEMENT CONC. BARRIER CURB AND GUTTER
3853.0000 L.F. 15.0000 9.0000 -40.00% 11.0000 -26.67% 10.0000 -33.33%
57,795.00 34,677.00 -23,118.00 42,383.00 -15,412.00 38,530.00 -19,265.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
73 EXTRUDED CURB
30.0000 L.F. 7.0000 20.0000 185.71% 35.0000 400.00 % 22.7000 224.29%
210.00 600.00 390.00 1,050.00 840.00 681.00 471.00
74 BEAM GUARDRAIL TYPE 1
1150.0000 L.F. 12.0000 12.0000 0.00% 15.0000 25.00 % 15.0000 25.00%
13,800.00 13,800.00 0.00 17,250.00 3,450.00 17,250.00 3,450.00
75 BEAM GUARDRAIL NON-FLARED TERMINAL
2.0000 EACH 2,000.0000 1,825.0000 -8.75% 2,200.0000 10.00 % 2,150.0000 7.50%
4,000.00 3,650.00 -350.00 4,400.00 400.00 4,300.00 300.00
76 TEMPORARY CONC. BARRIER
825.0000 L.F. 12.0000 20.0000 66.67 % 14.0000 16.67 % 12.5000 4.17%
9,900.00 16,500.00 6,600.00 11,550.00 1,650.00 10,312.50 412.50
77 TEMPORARY IMPACT ATTENUATOR
1.0000 EACH 4,000.0000 6,000.0000 50.00 % 2,400.0000 -40.00 % 5,700.0000 42.50 %
4,000.00 6,000.00 2,000.00 2,400.00 -1,600.00 5,700.00 1,700.00
78 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00% 0.00%
2,500.00 2,500.00 2,500.00 2,500.00
79 FLEXIBLE GUIDE POST
37.0000 EACH 20.0000 25.0000 25.00 % 37.0000 85.00 % 24.0000 20.00%
740.00 925.00 185.00 1,369.00 629.00 888.00 148.00
80 PAINT LINE
29900.0000 L.F. 0.1000 0.1500 50.00 % 0.1600 60.00 % 0.1700 70.00%
2,990.00 4,485.00 1,495.00 4,784.00 1,794.00 5,083.00 2,093.00
81 PAINTED WIDE LINE
510.0000 L.F. 0.5000 0.4000 -20.00% 0.5000 0.00% 0.4500 -10.00%
255.00 204.00 -51.00 255.00 0.00 229.50 -25.50
82 PLASTIC STOP LINE
320.0000 L.F. 5.0000 4.0000 -20.00% 4.2000 -16.00 % 4.5000 -10.00%
1,600.00 1,280.00 -320.00 1,344.00 -256.00 1,440.00 -160.00

83 PLASTIC TRAFFIC ARROW
28.0000 EACH 75.0000 80.0000 6.67% 84.0000 12.00% 91.0000 21.33%
2,100.00 2,240.00 140.00 2,352.00 252.00 2,548.00 448.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
84 PLASTIC ACCESS PARKING SPACE SYMBOL
4.0000 EACH 150.0000 100.0000 -33.33% 105.0000 -30.00% 115.0000 -23.33%
600.00 400.00 -200.00 420.00 -180.00 460.00 -140.00
85 PLASTIC DRAINAGE MARKING
9.0000 EACH 20.0000 50.0000 150.00 % 27.0000 35.00% 28.0000 40.00 %
180.00 450.00 270.00 243.00 63.00 252.00 72.00
86 RECESSED PAVEMENT MARKER
2.2000 HUND 1,000.0000 800.0000 -20.00% 840.0000 -16.00 % 900.0000 -10.00%
2,200.00 1,760.00 -440.00 1,848.00 -352.00 1,980.00 -220.00
87 TEMPORARY PAVEMENT MARKING
53350.0000 L.F. 0.1500 0.1000 -33.33% 0.1200 -20.00% 0.1200 -20.00%
8,002.50 5,335.00 -2,667.50 6,402.00 -1,600.50 6,402.00 -1,600.50
88 PERMANENT SIGNING
L.S. 60.00% -28.00 % -88.40%
25,000.00 40,000.00 15,000.00 18,000.00 -7,000.00 2,900.00 -22,100.00
89 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 9.29% -1.64% -36.25%
27,450.00 30,000.00 2,550.00 27,000.00 -450.00 17,500.00 -9,950.00
90 CANTILEVER SIGN STRUCTURE NO. 2
L.S. 9.29% -1.64% -5.28%
27,450.00 30,000.00 2,550.00 27,000.00 -450.00 26,000.00 -1,450.00
91 ILLUMINATION SYSTEM
L.S. 6.98% 16.28% 8.53%
258,000.00 276,000.00 18,000.00 300,000.00 42,000.00 280,000.00 22,000.00
92 PORTABLE CHANGEABLE MESSAGE SIGN
1500.0000 HR 5.0000 20.0000 300.00% 13.0000 160.00 % 8.9000 78.00%
7,500.00 30,000.00 22,500.00 19,500.00 12,000.00 13,350.00 5,850.00
93 TYPE III BARRICADE
8.0000 EACH 500.0000 175.0000 -65.00% 250.0000 -50.00 % 140.0000 -72.00%
4,000.00 1,400.00 -2,600.00 2,000.00 -2,000.00 1,120.00 -2,880.00

94 TEMPORARY TRAFFIC CONTROL DEVICES
L.s. 33.33% -46.67 % -44.00%
7,500.00 10,000.00 2,500.00 4,000.00 -3,500.00 4,200.00 -3,300.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
95 CONTRACTOR PILOTED TRAFFIC CONTROL
600.0000 HR 38.0000 42.0000 10.53% 38.0000 0.00% 46.0000 21.05%
22,800.00 25,200.00 2,400.00 22,800.00 0.00 27,600.00 4,800.00
96 TRAFFIC CONTROL LABOR
8200.0000 HR 36.0000 1.0000 -97.22% 35.0000 -2.78% 37.0000 2.78%
295,200.00 8,200.00 -287,000.00 287,000.00 -8,200.00 303,400.00 8,200.00
97 TRAFFIC CONTROL VEHICLE
125.0000 DAY 50.0000 50.0000 0.00% 80.0000 60.00% 55.0000 10.00 %
6,250.00 6,250.00 0.00 10,000.00 3,750.00 6,875.00 625.00
98 TRAFFIC CONTROL SUPERVISOR
1500.0000 HR 38.0000 39.0000 2.63% 36.0000 -5.26% 40.0000 5.26%
57,000.00 58,500.00 1,500.00 54,000.00 -3,000.00 60,000.00 3,000.00
99 CONSTRUCTION SIGNS CLASS A
520.0000 S.F. 12.0000 7.5000 -37.50% 11.0000 -8.33% 8.0000 -33.33%
6,240.00 3,900.00 -2,340.00 5,720.00 -520.00 4,160.00 -2,080.00
OTHER ITEMS
100 STRUCTURE EXCAVATION CLASS B INCL. HAUL
7028.0000 c.Y. 10.0000 33.0000 230.00% 7.0000 -30.00% 25.0000 150.00 %
70,280.00 231,924.00 161,644.00 49,196.00 -21,084.00 175,700.00 105,420.00
101 SHORING OR EXTRA EXCAVATION CLASS B
17720.0000 S.F. 1.0000 0.0000 -100.00% 0.0500 -95.00 % 1.0000 0.00%
17,720.00 0.00 -17,720.00 886.00 -16,834.00 17,720.00 0.00
102 GRAVEL BACKFILL FOR DRAIN
178.0000 c.Y. 23.0000 50.0000 117.39% 35.0000 52.17 % 45.0000 95.65%
4,094.00 8,900.00 4,806.00 6,230.00 2,136.00 8,010.00 3,916.00
103 PLUGGING EXISTING PIPE
8.0000 EACH 225.0000 500.0000 122.22% 150.0000 -33.33% 45.0000 -80.00%
1,800.00 4,000.00 2,200.00 1,200.00 -600.00 360.00 -1,440.00

104 CEMENT CONC. SIDEWALK
7427.0000 S.Y. 20.0000 26.0000 30.00% 39.0000 95.00 % 32.0000 60.00%
148,540.00 193,102.00 44,562.00 289,653.00 141,113.00 237,664.00 89,124.00
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TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
105 CEMENT CONCRETE BRICK PAVER SIDEWALK
630.0000 S.Y. 40.0000 70.0000 75.00 % 85.0000 112.50 % 80.0000 100.00 %
25,200.00 44,100.00 18,900.00 53,550.00 28,350.00 50,400.00 25,200.00
106 MODIFIED CHAIN LINK FENCE TYPE 1
605.0000 L.F. 12.0000 12.0000 0.00% 16.0000 33.33% 15.0000 25.00%
7,260.00 7,260.00 0.00 9,680.00 2,420.00 9,075.00 1,815.00
107 CHAIN LINK FENCE TYPE 1
805.0000 L.F. 8.0000 11.0000 37.50% 14.0000 75.00 % 12.5000 56.25%
6,440.00 8,855.00 2,415.00 11,270.00 4,830.00 10,062.50 3,622.50
108 COATED CHAIN LINK FENCE TYPE 1
1309.0000 L.F. 14.0000 14.0000 0.00% 16.0000 14.29% 20.0000 42.86 %
18,326.00 18,326.00 0.00 20,944.00 2,618.00 26,180.00 7,854.00
109 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
18.0000 EACH 125.0000 115.0000 -8.00% 210.0000 68.00% 190.0000 52.00%
2,250.00 2,070.00 -180.00 3,780.00 1,530.00 3,420.00 1,170.00
110 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE
12.0000 EACH 150.0000 135.0000 -10.00% 210.0000 40.00 % 240.0000 60.00 %
1,800.00 1,620.00 -180.00 2,520.00 720.00 2,880.00 1,080.00
111 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 800.0000 1,240.0000 55.00 % 1,100.0000 37.50% 700.0000 -12.50%
800.00 1,240.00 440.00 1,100.00 300.00 700.00 -100.00
112 DOUBLE 20 FT. CHAIN LINK GATE
3.0000 EACH 900.0000 1,420.0000 57.78 % 1,300.0000 44.44 % 1,000.0000 11.11%
2,700.00 4,260.00 1,560.00 3,900.00 1,200.00 3,000.00 300.00
113 ACCESS CONTROL GATE
1.0000 EACH 1,500.0000 1,000.0000 -33.33% 1,100.0000 -26.67% 450.0000 -70.00 %
1,500.00 1,000.00 -500.00 1,100.00 -400.00 450.00 -1,050.00
114 GABION CRIBBING
3.0000 c.Y. 250.0000 600.0000 140.00% 400.0000 60.00 % 190.0000 -24.00%
750.00 1,800.00 1,050.00 1,200.00 450.00 570.00 -180.00

115 STRUCTURAL EARTH WALL NO. W-1
4129.0000 S.F. 20.0000 14.0000 -30.00% 13.5000 -32.50% 15.0000 -25.00%
82,580.00 57,806.00 -24,774.00 55,741.50 -26,838.50 61,935.00 -20,645.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
116 STRUCTURAL EARTH WALL NO. W-2
2233.0000 S.F. 20.0000 14.0000 -30.00% 13.5000 -32.50% 15.0000 -25.00 %
44,660.00 31,262.00 -13,398.00 30,145.50 -14,514.50 33,495.00 -11,165.00
117 STRUCTURAL EARTH WALL NO. W-3
553.0000 S.F. 25.0000 33.0000 32.00% 17.0000 -32.00% 18.5000 -26.00%
13,825.00 18,249.00 4,424.00 9,401.00 -4,424.00 10,230.50 -3,594.50
118 STRUCTURAL EARTH WALL NO. W-4
2494.0000 S.F. 25.0000 29.0000 16.00% 17.0000 -32.00% 18.5000 -26.00 %
62,350.00 72,326.00 9,976.00 42,398.00 -19,952.00 46,139.00 -16,211.00
119 STRUCTURAL EARTH WALL NO. W-5
546.0000 S.F. 25.0000 33.0000 32.00% 17.0000 -32.00% 18.5000 -26.00%
13,650.00 18,018.00 4,368.00 9,282.00 -4,368.00 10,101.00 -3,549.00
120 STRUCTURAL EARTH WALL NO. W-6
435.0000 S.F. 25.0000 36.0000 44.00% 17.0000 -32.00% 18.5000 -26.00 %
10,875.00 15,660.00 4,785.00 7,395.00 -3,480.00 8,047.50 -2,827.50
121  STRUCTURAL EARTH WALL NO. W-8A
59.0000 S.F. 25.0000 42.0000 68.00% 19.0000 -24.00% 18.5000 -26.00%
1,475.00 2,478.00 1,003.00 1,121.00 -354.00 1,091.50 -383.50
122 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
3405.0000 c.Y. 15.0000 32.0000 113.33% 14.0000 -6.67% 18.5000 23.33%
51,075.00 108,960.00 57,885.00 47,670.00 -3,405.00 62,992.50 11,917.50
123 ABANDON EXISTING MANHOLE
1.0000 EACH 400.0000 1,500.0000 275.00 % 900.0000 125.00 % 250.0000 -37.50%
400.00 1,500.00 1,100.00 900.00 500.00 250.00 -150.00
124 CONNECTION TO DRAINAGE STRUCTURE
13.0000 EACH 400.0000 500.0000 25.00 % 800.0000 100.00 % 330.0000 -17.50%
5,200.00 6,500.00 1,300.00 10,400.00 5,200.00 4,290.00 -910.00
125 ADJUST MANHOLE
23.0000 EACH 400.0000 750.0000 87.50% 125.0000 -68.75% 340.0000 -15.00 %
9,200.00 17,250.00 8,050.00 2,875.00 -6,325.00 7,820.00 -1,380.00

126 MANHOLE 48 IN. DIAM. TYPE 1
5.0000 EACH 2,500.0000 3,750.0000 50.00% 2,800.0000 12.00% 2,400.0000 -4.00%
12,500.00 18,750.00 6,250.00 14,000.00 1,500.00 12,000.00 -500.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
127 MANHOLE 96 IN. DIAM. TYPE 3
1.0000 EACH 10,000.0000 6,000.0000 -40.00% 5,500.0000 -45.00 % 6,000.0000 -40.00 %
10,000.00 6,000.00 -4,000.00 5,500.00 -4,500.00 6,000.00 -4,000.00
128 ADJUST CATCH BASIN
6.0000 EACH 350.0000 800.0000 128.57% 200.0000 -42.86% 270.0000 -22.86%
2,100.00 4,800.00 2,700.00 1,200.00 -900.00 1,620.00 -480.00
129 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN
13.0000 EACH 300.0000 525.0000 75.00 % 300.0000 0.00% 220.0000 -26.67%
3,900.00 6,825.00 2,925.00 3,900.00 0.00 2,860.00 -1,040.00
130 GRATE LINE DRAIN
128.0000 L.F. 40.0000 160.0000 300.00% 77.0000 92.50 % 56.0000 40.00 %
5,120.00 20,480.00 15,360.00 9,856.00 4,736.00 7,168.00 2,048.00
131 FRAME AND GRATE FOR CATCH BASIN
3.0000 EACH 200.0000 500.0000 150.00 % 400.0000 100.00 % 310.0000 55.00 %
600.00 1,500.00 900.00 1,200.00 600.00 930.00 330.00
132 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 100.00% -66.67% -75.33%
15,000.00 30,000.00 15,000.00 5,000.00 -10,000.00 3,700.00 -11,300.00
133 ADJUST VALVE BOX
25.0000 EACH 150.0000 500.0000 233.33% 125.0000 -16.67% 92.0000 -38.67%
3,750.00 12,500.00 8,750.00 3,125.00 -625.00 2,300.00 -1,450.00
134 ADJUST JUNCTION BOX
2.0000 EACH 250.0000 500.0000 100.00% 125.0000 -50.00 % 250.0000 0.00%
500.00 1,000.00 500.00 250.00 -250.00 500.00 0.00
135 FORCE ACCOUNT IRRIGATION MODIFICATION
EST. 0.00% 0.00% 0.00%
5,500.00 5,500.00 5,500.00 5,500.00
136 FORCE ACCOUNT UNDERGROUND UTILITY RELOCATE
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
137 TRAINING
400.0000 HR 1.0000 1.0000 0.00% 1.0000 0.00% 1.3500 35.00%
400.00 400.00 0.00 400.00 0.00 540.00 140.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 5TH BIDDER ------- =——————- 6TH BIDDER ------- -—-———-=— 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 ( VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
138 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
139 TRIMMING AND CLEANUP
L.S. 300.00% 0.00% 104.00%
5,000.00 20,000.00 15,000.00 5,000.00 0.00 10,200.00 5,200.00
140 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
141 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00
142 SPCC PLAN
L.S. 900.00 % 0.00% -74.00 %
500.00 5,000.00 4,500.00 500.00 0.00 130.00 -370.00
143 FIELD OFFICE BUILDING
L.S. 100.00% -66.67% -41.33%
15,000.00 30,000.00 15,000.00 5,000.00 -10,000.00 8,800.00 -6,200.00
144 MAILBOX SUPPORT TYPE 1
2.0000 EACH 175.0000 300.0000 71.43% 200.0000 14.29% 325.0000 85.71%
350.00 600.00 250.00 400.00 50.00 650.00 300.00
145 ADJUST VAULT
1.0000 EACH 2,500.0000 2,500.0000 0.00% 2,000.0000 -20.00% 300.0000 -88.00%
2,500.00 2,500.00 0.00 2,000.00 -500.00 300.00 -2,200.00
146 TRASH RECEPTACLE
16.0000 EACH 1,000.0000 1,300.0000 30.00% 1,000.0000 0.00% 1,050.0000 5.00%
16,000.00 20,800.00 4,800.00 16,000.00 0.00 16,800.00 800.00
147 BENCH
16.0000 EACH 1,000.0000 1,300.0000 30.00% 1,000.0000 0.00% 1,100.0000 10.00 %
16,000.00 20,800.00 4,800.00 16,000.00 0.00 17,600.00 1,600.00

148 TREE GRATE AND FRAME
69.0000 EACH 850.0000 1,000.0000 17.65% 600.0000 -29.41% 600.0000 -29.41%
58,650.00 69,000.00 10,350.00 41,400.00 -17,250.00 41,400.00 -17,250.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* * * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO : 1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO  : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
. ¥ STH BIDDER —--——--- ——————- 6TH BIDDER ------= =——————- 7TH BIDDER -------
TITLE : SR14 KIEWIT PACIFIC CO. NUTTER CORPORATION DBA NUTTER TAPANI UNDERGROUND, INC.
HOOD RIVER BR. TO VINE ST. 2200 COLUMBIA HOUSE BLVD UNDERGROUND UTILITIES CO. INC 1904 SE 6TH PLACE
02X306 98661 7211A NE 43RD AVE 98604-8300
PROJECT . STPF-REV-HP-0014 VANCOUVER WA 986681770 VANCOUVER WA 986611311 BATTLE GROUND WA 986041900
COUNTY(S)  : KLICKITAT CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100273
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
149 PEDESTRIAN HANDRAIL
394.0000 L.F. 65.0000 70.0000 7.69% 50.0000 -23.08% 70.0000 7.69%
25,610.00 27,580.00 1,970.00 19,700.00 -5,910.00 27,580.00 1,970.00
CONTRACT TOTAL $4,415,515.50 $4,677,446.00 5.93% $4,696,666.00 6.37% $4,884,103.70 10.61%

BASE TOTAL $4,415,515.50 $4,677,446.00 5.93% $4,696,666.00 6.37% $4,884,103.70 10.61%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 T 8TH BIDDER ------- ——-——-- 9TH BIDDER ------- =—-————=- 10TH BIDDER -------
TITLE : SR14 GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
HOOD RIVER BR. TO VINE ST. 15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR
02X306 97408-4616 GLADSTONE OR 97027-1802
PROJECT . STPF-REV-HP-0014 ( CLACKAMAS OR 970159024 EUGENE OR 974010428 CLACKAMAS OR 970150366
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 33.31% 43.47% 33.33%
375,000.00 499,901.50 124,901.50 538,000.00 163,000.00 500,000.00 125,000.00
2 CLEARING AND GRUBBING
L.S. 208.64 % 208.64 % 85.19%
32,400.00 100,000.00 67,600.00 100,000.00 67,600.00 60,000.00 27,600.00
3 REMOVING DRAINAGE STRUCTURE
15.0000 EACH 500.0000 500.0000 0.00% 150.0000 -70.00 % 400.0000 -20.00%
7,500.00 7,500.00 0.00 2,250.00 -5,250.00 6,000.00 -1,500.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 361.54 % 284.62% -23.08%
13,000.00 60,000.00 47,000.00 50,000.00 37,000.00 10,000.00 -3,000.00
5 REMOVING PAINT LINE
12600.0000 L.F. 0.2500 0.4500 80.00% 0.4000 60.00 % 0.5000 100.00 %
3,150.00 5,670.00 2,520.00 5,040.00 1,890.00 6,300.00 3,150.00
6 REMOVING CHAIN LINK FENCE
1690.0000 L.F. 3.0000 5.0000 66.67 % 4.0000 33.33% 5.0000 66.67 %
5,070.00 8,450.00 3,380.00 6,760.00 1,690.00 8,450.00 3,380.00
7 INTERSECTION BEACON SYSTEM REMOVAL
L.S. 100.00% 100.00 % 225.00 %
1,000.00 2,000.00 1,000.00 2,000.00 1,000.00 3,250.00 2,250.00
GRADING
8 ROADWAY EXCAVATION INCL. HAUL
38400.0000 c.Y. 8.5000 14.0000 64.71% 15.7500 85.29% 15.0000 76.47 %
326,400.00 537,600.00 211,200.00 604,800.00 278,400.00 576,000.00 249,600.00

9 POND EXCAVATION INCL HAUL
2005.0000 c.Y. 10.0000 8.0000 -20.00% 12.0000 20.00% 16.0000 60.00 %
20,050.00 16,040.00 -4,010.00 24,060.00 4,010.00 32,080.00 12,030.00



DOT_RGGBO1

PS&E JOB NO : 02X306
CONTRACT NO : TA2433
VERSION NO :4

REVISION NO :1
REGION NO 1 4
WORK ORDER# : XL1024

BID CHECK REPORT * * *

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* ok ok

DATE: 01/29/2003

TIME: 14:48
BIDS OPENED ON : Feb 6 2003
AWARDED ON : Feb 21 2003

WY SR 014,14 T 8TH BIDDER ------- ——-——-- 9TH BIDDER ------- =—-————=- 10TH BIDDER -------
TITLE : SR14 GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
HOOD RIVER BR. TO VINE ST. 15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR
02X306 97408-4616 GLADSTONE OR 97027-1802
PROJECT . STPF-REV-HP-0014 ( CLACKAMAS OR 970159024 EUGENE OR 974010428 CLACKAMAS OR 970150366
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
10 GRAVEL BORROW INCL. HAUL
1000.0000 TON 12.0000 11.0000 -8.33% 25.0000 108.33% 16.0000 33.33%
12,000.00 11,000.00 -1,000.00 25,000.00 13,000.00 16,000.00 4,000.00
DRAINAGE
11 GRATE INLET TYPE 1
8.0000 EACH 1,700.0000 1,600.0000 -5.88% 1,000.0000 -41.18% 1,400.0000 -17.65%
13,600.00 12,800.00 -800.00 8,000.00 -5,600.00 11,200.00 -2,400.00
12 QUARRY SPALLS
43.0000 TON 35.0000 25.0000 -28.57% 60.0000 71.43 % 40.0000 14.29%
1,505.00 1,075.00 -430.00 2,580.00 1,075.00 1,720.00 215.00
13 UNDERDRAIN PIPE 6 IN. DIAM.
1116.0000 L.F. 5.0000 4.0000 -20.00% 3.0000 -40.00 % 6.0000 20.00%
5,580.00 4,464.00 -1,116.00 3,348.00 -2,232.00 6,696.00 1,116.00
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.
362.0000 L.F. 27.0000 30.0000 11.119% 40.0000 48.15% 56.0000 107.41%
9,774.00 10,860.00 1,086.00 14,480.00 4,706.00 20,272.00 10,498.00
STORM SEWER
15 CATCH BASIN TYPE 1L
4.0000 EACH 1,300.0000 1,300.0000 0.00% 800.0000 -38.46% 1,650.0000 26.92%
5,200.00 5,200.00 0.00 3,200.00 -2,000.00 6,600.00 1,400.00
16 CATCH BASIN TYPE 2 - 54 INCH WITH FLOW RESTRICTOR
3.0000 EACH 5,000.0000 3,000.0000 -40.00% 2,600.0000 -48.00 % 3,000.0000 -40.00 %
15,000.00 9,000.00 -6,000.00 7,800.00 -7,200.00 9,000.00 -6,000.00
17 CATCH BASIN TYPE 1
72.0000 EACH 1,000.0000 1,200.0000 20.00% 750.0000 -25.00% 1,200.0000 20.00%
72,000.00 86,400.00 14,400.00 54,000.00 -18,000.00 86,400.00 14,400.00
18 CATCH BASIN TYPE 2 48 IN. DIAM.
12.0000 EACH 1,800.0000 2,000.0000 11.11% 1,800.0000 0.00% 1,750.0000 -2.78%
21,600.00 24,000.00 2,400.00 21,600.00 0.00 21,000.00 -600.00



DOT_RGGBO1

PS&E JOB NO : 02X306
CONTRACT NO : TA2433
VERSION NO :4

REVISION NO :1
REGION NO 1 4
WORK ORDER# : XL1024

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT * * *

DATE: 01/29/2003

BIDS OPENED ON : Feb

AWARDED ON :

TIME: 14:48
6 2003
Feb 21 2003

HWY . SR 014,14 8TH BIDDER ------- ——-——-- 9TH BIDDER ------- =—-————=- 10TH BIDDER -------
TITLE : SR14 GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
HOOD RIVER BR. TO VINE ST. 15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR
02X306 97408-4616 GLADSTONE OR 97027-1802
PROJECT . STPF-REV-HP-0014 ( CLACKAMAS OR 970159024 OR 974010428 CLACKAMAS OR 970150366
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STORM SEWER
19 TESTING STORM SEWER PIPE
8734.0000 L.F. 1.0000 2.0000 100.00% 2.0000 100.00 % 3.0000 200.00%
8,734.00 17,468.00 8,734.00 17,468.00 8,734.00 26,202.00 17,468.00
20 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
1723.0000 L.F. 30.0000 42.0000 40.00% 45.0000 50.00 % 74.0000 146.67 %
51,690.00 72,366.00 20,676.00 77,535.00 25,845.00 127,502.00 75,812.00
21 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
170.0000 L.F. 35.0000 48.0000 37.14 % 70.0000 100.00 % 70.0000 100.00 %
5,950.00 8,160.00 2,210.00 11,900.00 5,950.00 11,900.00 5,950.00
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
5944.0000 L.F. 18.0000 32.0000 77.78 % 60.0000 233.33% 66.0000 266.67 %
106,992.00 190,208.00 83,216.00 356,640.00 249,648.00 392,304.00 285,312.00
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
897.0000 L.F. 22.0000 34.0000 54.55% 70.0000 218.18 % 68.0000 209.09%
19,734.00 30,498.00 10,764.00 62,790.00 43,056.00 60,996.00 41,262.00
SANITARY SEWER
24 TESTING SEWER PIPE
368.0000 L.F. 2.0000 2.0000 0.00% 3.0000 50.00 % 3.0000 50.00 %
736.00 736.00 0.00 1,104.00 368.00 1,104.00 368.00
25 PVC SANITARY SEWER PIPE 10 IN. DIAM.
61.0000 L.F. 30.0000 48.0000 60.00% 50.0000 66.67 % 68.0000 126.67 %
1,830.00 2,928.00 1,098.00 3,050.00 1,220.00 4,148.00 2,318.00
26 PVC SANITARY SEWER PIPE 18 IN. DIAM.
307.0000 L.F. 36.0000 52.0000 44.44 % 60.0000 66.67 % 63.0000 75.00 %
11,052.00 15,964.00 4,912.00 18,420.00 7,368.00 19,341.00 8,289.00
WATER LINES
27 MOVING EXISTING HYDRANT
7.0000 EACH 3,000.0000 800.0000 -73.33% 1,100.0000 -63.33% 1,400.0000 -53.33%
21,000.00 5,600.00 -15,400.00 7,700.00 -13,300.00 9,800.00 -11,200.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 T 8TH BIDDER ------- ——-——-- 9TH BIDDER ------- =—-————=- 10TH BIDDER -------
TITLE : SR14 GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
HOOD RIVER BR. TO VINE ST. 15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR
02X306 97408-4616 GLADSTONE OR 97027-1802
PROJECT . STPF-REV-HP-0014 ( CLACKAMAS OR 970159024 EUGENE OR 974010428 CLACKAMAS OR 970150366
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
WATER LINES
28 PVC PIPE FOR WATER MAIN 2 IN. DIAM.
40.0000 L.F. 15.0000 20.0000 33.33% 20.0000 33.33% 53.0000 253.33%
600.00 800.00 200.00 800.00 200.00 2,120.00 1,520.00
29 PVC PIPE FOR WATER MAIN 4 IN. DIAM.
75.0000 L.F. 18.0000 20.0000 11.119% 20.0000 11.11% 57.0000 216.67 %
1,350.00 1,500.00 150.00 1,500.00 150.00 4,275.00 2,925.00
30 FORCE ACCOUNT WATERLINE EXTENSION
EST. 0.00% 0.00% 0.00%
4,400.00 4,400.00 4,400.00 4,400.00
STRUCTURE
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL
163.0000 c.Y. 18.0000 30.0000 66.67 % 22.0000 22.22% 30.0000 66.67 %
2,934.00 4,890.00 1,956.00 3,586.00 652.00 4,890.00 1,956.00
32 SHORING OR EXTRA EXCAVATION CL. A
L.S. 400.00% 450.00 % 0.00%
1,000.00 5,000.00 4,000.00 5,500.00 4,500.00 1,000.00 0.00
33 GRAVEL BACKFILL FOR WALL
133.0000 c.Y. 35.0000 35.0000 0.00% 45.0000 28.57% 75.0000 114.29%
4,655.00 4,655.00 0.00 5,985.00 1,330.00 9,975.00 5,320.00
34 ST. REINF. BAR FOR WALL
4600.0000 LB. 0.5000 1.0000 100.00% 1.0000 100.00 % 1.0000 100.00%
2,300.00 4,600.00 2,300.00 4,600.00 2,300.00 4,600.00 2,300.00
35 CONC. CLASS 4000 FOR WALL
65.2000 c.Y. 350.0000 500.0000 42.86 % 700.0000 100.00 % 700.0000 100.00 %
22,820.00 32,600.00 9,780.00 45,640.00 22,820.00 45,640.00 22,820.00

36 CONC. CLASS 4000 FOR WALL AND STAIRS
23.5000 c.Y. 400.0000 600.0000 50.00% 600.0000 50.00% 700.0000 75.00 %
9,400.00 14,100.00 4,700.00 14,100.00 4,700.00 16,450.00 7,050.00
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VERSION NO :4 WORK ORDER# : XL1024
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
37 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00
SURFACING
38 CRUSHED SURFACING BASE COURSE
13793.0000 TON 13.5000 15.0000 11.11% 16.5000 22.22% 15.0000 11.11%
186,205.50 206,895.00 20,689.50 227,584.50 41,379.00 206,895.00 20,689.50
LIQUID ASPHALT
39 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
16,920.00 16,920.00 16,920.00 16,920.00
CEMENT CONCRETE PAVEMENT
40 CEMENT CONC. APPROACH 3 DAY
703.0000 S.Y. 30.0000 37.0000 23.33% 30.0000 0.00% 62.0000 106.67 %
21,090.00 26,011.00 4,921.00 21,090.00 0.00 43,586.00 22,496.00
41 MODIFIED CEMENT CONC. APPROACH 3-DAY
821.0000 S.Y. 35.0000 42.0000 20.00% 35.0000 0.00% 67.0000 91.43%
28,735.00 34,482.00 5,747.00 28,735.00 0.00 55,007.00 26,272.00
42  CEMENT CONCRETE ROADWAY CROSSWALK
837.0000 S.Y. 70.0000 75.0000 7.14% 60.0000 -14.29% 85.0000 21.43%
58,590.00 62,775.00 4,185.00 50,220.00 -8,370.00 71,145.00 12,555.00
43  CEMENT CONCRETE ROADWAY INTERSECTION
1075.0000 S.Y. 70.0000 95.0000 35.71% 80.0000 14.29% 100.0000 42.86 %
75,250.00 102,125.00 26,875.00 86,000.00 10,750.00 107,500.00 32,250.00
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ASPHALT CONCRETE PAVEMENT
44 PLANING BITUMINOUS PAVEMENT
6490.0000 S.Y. 4.0000 2.5000 -37.50% 2.0000 -50.00 % 3.7500 -6.25%
25,960.00 16,225.00 -9,735.00 12,980.00 -12,980.00 24,337.50 -1,622.50
45 ASPHALT CONC. FOR PRELEVEL CL.SUPERPAVE 1/2 IN PG 64-28
1030.0000 TON 45.0000 43.0000 -4.44% 43.0000 -4.44% 50.0000 11.11%
46,350.00 44,290.00 -2,060.00 44,290.00 -2,060.00 51,500.00 5,150.00
46 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28
5410.0000 TON 43.0000 43.0000 0.00% 43.0000 0.00% 47.0000 9.30%
232,630.00 232,630.00 0.00 232,630.00 0.00 254,270.00 21,640.00
47  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1 IN. PG 64-28
8610.0000 TON 41.0000 43.0000 4.88% 43.0000 4.88% 47.0000 14.63%
353,010.00 370,230.00 17,220.00 370,230.00 17,220.00 404,670.00 51,660.00
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
18,940.00 18,940.00 18,940.00 18,940.00
49 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
13,730.00 13,730.00 13,730.00 13,730.00
50 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00
51  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
2,150.00 2,150.00 2,150.00 2,150.00
52 ASPHALT CONC. APPROACH CL. SUPERPAVE 1/2 IN. PG 64-28
126.0000 TON 65.0000 85.0000 30.77% 80.0000 23.08% 90.0000 38.46 %
8,190.00 10,710.00 2,520.00 10,080.00 1,890.00 11,340.00 3,150.00
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IRRIGATION AND WATER DISTRIBUTION
53 IRRIGATION SYSTEM
L.S. -8.33% -33.33% 0.00%
30,000.00 27,500.00 -2,500.00 20,000.00 -10,000.00 30,000.00 0.00
EROSION CONTROL AND PLANTING
54 ESC LEAD
170.0000 DAY 50.0000 50.0000 0.00% 100.0000 100.00 % 100.0000 100.00 %
8,500.00 8,500.00 0.00 17,000.00 8,500.00 17,000.00 8,500.00
55 SEEDING, FERTILIZING, AND MULCHING
8.7700 ACRE 2,500.0000 1,800.0000 -28.00% 1,500.0000 -40.00 % 1,900.0000 -24.00%
21,925.00 15,786.00 -6,139.00 13,155.00 -8,770.00 16,663.00 -5,262.00
56 CHECK DAM
80.0000 L.F. 2.5000 20.0000 700.00 % 50.0000 1,900.00% 11.0000 340.00%
200.00 1,600.00 1,400.00 4,000.00 3,800.00 880.00 680.00
57 STABILIZED CONSTRUCTION ENTRANCE
400.0000 S.Y. 10.0000 10.0000 0.00% 3.0000 -70.00 % 12.0000 20.00%
4,000.00 4,000.00 0.00 1,200.00 -2,800.00 4,800.00 800.00
58 INLET PROTECTION
111.0000 EACH 50.0000 38.0000 -24.00% 75.0000 50.00 % 44.0000 -12.00%
5,550.00 4,218.00 -1,332.00 8,325.00 2,775.00 4,884.00 -666.00
59 SILT FENCE
9820.0000 L.F. 3.0000 2.0000 -33.33% 4.5000 50.00 % 2.6000 -13.33%
29,460.00 19,640.00 -9,820.00 44,190.00 14,730.00 25,532.00 -3,928.00
60 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
72,500.00 72,500.00 72,500.00 72,500.00
61 TOPSOIL TYPE A
165.0000 c.Y. 20.0000 30.0000 50.00 % 50.0000 150.00 % 25.0000 25.00 %
3,300.00 4,950.00 1,650.00 8,250.00 4,950.00 4,125.00 825.00

62 TOPSOIL TYPE C
4470.0000 c.Y. 6.5000 8.0000 23.08% 30.0000 361.54 % 27.0000 315.38%
29,055.00 35,760.00 6,705.00 134,100.00 105,045.00 120,690.00 91,635.00
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EROSION CONTROL AND PLANTING
63 PLANT SELECTION STREET SHRUB MIX
1019.0000 EACH 15.0000 11.0000 -26.67% 12.0000 -20.00 % 12.0000 -20.00%
15,285.00 11,209.00 -4,076.00 12,228.00 -3,057.00 12,228.00 -3,057.00
64 PSIPE ROADSIDE RESTORATION PLANT MIX
4650.0000 EACH 2.2500 3.2500 44.44 % 3.2000 42.22'% 3.6000 60.00 %
10,462.50 15,112.50 4,650.00 14,880.00 4,417.50 16,740.00 6,277.50
65 BARK OR WOOD CHIP MULCH
55.0000 c.Y. 30.0000 36.0000 20.00% 65.0000 116.67 % 40.0000 33.33%
1,650.00 1,980.00 330.00 3,575.00 1,925.00 2,200.00 550.00
66 SOD INSTALLATION
1805.0000 S.Y. 5.0000 6.0000 20.00% 4.5000 -10.00 % 6.5000 30.00%
9,025.00 10,830.00 1,805.00 8,122.50 -902.50 11,732.50 2,707.50
67 SEEDED LAWN INSTALLATION
1250.0000 S.Y. 2.5000 0.7500 -70.00% 2.2000 -12.00% 1.0000 -60.00 %
3,125.00 937.50 -2,187.50 2,750.00 -375.00 1,250.00 -1,875.00
68  STREET TREE PLANTING
72.0000 EACH 285.0000 135.0000 -52.63% 12.5000 -95.61% 144.0000 -49.47%
20,520.00 9,720.00 -10,800.00 900.00 -19,620.00 10,368.00 -10,152.00
69 SEEDING AND MULCHING
5.0000 ACRE 1,500.0000 1,000.0000 -33.33% 550.0000 -63.33% 1,100.0000 -26.67%
7,500.00 5,000.00 -2,500.00 2,750.00 -4,750.00 5,500.00 -2,000.00
70 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00% 0.00% 0.00%
3,000.00 3,000.00 3,000.00 3,000.00
TRAFFIC
71 CEMENT CONC. BARRIER CURB AND GUTTER
12226.0000 L.F. 12.0000 9.0000 -25.00% 7.0000 -41.67% 9.0000 -25.00%
146,712.00 110,034.00 -36,678.00 85,582.00 -61,130.00 110,034.00 -36,678.00
72  MODIFIED CEMENT CONC. BARRIER CURB AND GUTTER
3853.0000 L.F. 15.0000 12.0000 -20.00% 10.0000 -33.33% 12.0000 -20.00 %
57,795.00 46,236.00 -11,559.00 38,530.00 -19,265.00 46,236.00 -11,559.00
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73 EXTRUDED CURB
30.0000 L.F. 7.0000 30.0000 328.57% 35.0000 400.00 % 20.0000 185.71%
210.00 900.00 690.00 1,050.00 840.00 600.00 390.00
74 BEAM GUARDRAIL TYPE 1
1150.0000 L.F. 12.0000 12.0000 0.00% 13.0000 8.33% 14.0000 16.67%
13,800.00 13,800.00 0.00 14,950.00 1,150.00 16,100.00 2,300.00
75 BEAM GUARDRAIL NON-FLARED TERMINAL
2.0000 EACH 2,000.0000 1,900.0000 -5.00% 1,850.0000 -7.50% 2,000.0000 0.00%
4,000.00 3,800.00 -200.00 3,700.00 -300.00 4,000.00 0.00
76 TEMPORARY CONC. BARRIER
825.0000 L.F. 12.0000 18.0000 50.00 % 20.0000 66.67 % 14.5000 20.83%
9,900.00 14,850.00 4,950.00 16,500.00 6,600.00 11,962.50 2,062.50
77 TEMPORARY IMPACT ATTENUATOR
1.0000 EACH 4,000.0000 2,500.0000 -37.50% 5,000.0000 25.00 % 6,000.0000 50.00 %
4,000.00 2,500.00 -1,500.00 5,000.00 1,000.00 6,000.00 2,000.00
78 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00% 0.00%
2,500.00 2,500.00 2,500.00 2,500.00
79 FLEXIBLE GUIDE POST
37.0000 EACH 20.0000 20.0000 0.00% 20.0000 0.00% 26.5000 32.50%
740.00 740.00 0.00 740.00 0.00 980.50 240.50
80 PAINT LINE
29900.0000 L.F. 0.1000 0.1500 50.00 % 0.1500 50.00 % 0.1700 70.00%
2,990.00 4,485.00 1,495.00 4,485.00 1,495.00 5,083.00 2,093.00
81 PAINTED WIDE LINE
510.0000 L.F. 0.5000 0.4000 -20.00% 0.4000 -20.00 % 0.5000 0.00%
255.00 204.00 -51.00 204.00 -51.00 255.00 0.00
82 PLASTIC STOP LINE
320.0000 L.F. 5.0000 4.0000 -20.00% 4.0000 -20.00% 5.0000 0.00%
1,600.00 1,280.00 -320.00 1,280.00 -320.00 1,600.00 0.00

83 PLASTIC TRAFFIC ARROW
28.0000 EACH 75.0000 80.0000 6.67% 80.0000 6.67% 90.0000 20.00%
2,100.00 2,240.00 140.00 2,240.00 140.00 2,520.00 420.00
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TRAFFIC
84 PLASTIC ACCESS PARKING SPACE SYMBOL
4.0000 EACH 150.0000 100.0000 -33.33% 100.0000 -33.33% 110.0000 -26.67%
600.00 400.00 -200.00 400.00 -200.00 440.00 -160.00
85 PLASTIC DRAINAGE MARKING
9.0000 EACH 20.0000 25.0000 25.00 % 25.0000 25.00 % 30.0000 50.00%
180.00 225.00 45.00 225.00 45.00 270.00 90.00
86 RECESSED PAVEMENT MARKER
2.2000 HUND 1,000.0000 800.0000 -20.00% 800.0000 -20.00 % 880.0000 -12.00%
2,200.00 1,760.00 -440.00 1,760.00 -440.00 1,936.00 -264.00
87 TEMPORARY PAVEMENT MARKING
53350.0000 L.F. 0.1500 0.1000 -33.33% 0.1000 -33.33% 0.1200 -20.00%
8,002.50 5,335.00 -2,667.50 5,335.00 -2,667.50 6,402.00 -1,600.50
88 PERMANENT SIGNING
L.S. -28.00% 60.00 % -30.00%
25,000.00 18,000.00 -7,000.00 40,000.00 15,000.00 17,500.00 -7,500.00
89 CANTILEVER SIGN STRUCTURE NO. 1
L.S. -5.28% -23.50% -1.64%
27,450.00 26,000.00 -1,450.00 21,000.00 -6,450.00 27,000.00 -450.00
90 CANTILEVER SIGN STRUCTURE NO. 2
L.S. -5.28% -23.50% -1.64%
27,450.00 26,000.00 -1,450.00 21,000.00 -6,450.00 27,000.00 -450.00
91 ILLUMINATION SYSTEM
L.S. 10.47 % 6.98% 16.28%
258,000.00 285,000.00 27,000.00 276,000.00 18,000.00 300,000.00 42,000.00
92 PORTABLE CHANGEABLE MESSAGE SIGN
1500.0000 HR 5.0000 16.0000 220.00% 15.0000 200.00 % 18.5000 270.00 %
7,500.00 24,000.00 16,500.00 22,500.00 15,000.00 27,750.00 20,250.00
93 TYPE III BARRICADE
8.0000 EACH 500.0000 125.0000 -75.00% 130.0000 -74.00% 160.0000 -68.00%
4,000.00 1,000.00 -3,000.00 1,040.00 -2,960.00 1,280.00 -2,720.00

94 TEMPORARY TRAFFIC CONTROL DEVICES
L.s. -46.67% -46.67 % -92.00%
7,500.00 4,000.00 -3,500.00 4,000.00 -3,500.00 600.00 -6,900.00
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
95 CONTRACTOR PILOTED TRAFFIC CONTROL
600.0000 HR 38.0000 42.0000 10.53% 30.0000 -21.05% 47.5000 25.00 %
22,800.00 25,200.00 2,400.00 18,000.00 -4,800.00 28,500.00 5,700.00
96 TRAFFIC CONTROL LABOR
8200.0000 HR 36.0000 38.0000 5.56 % 30.0000 -16.67% 46.0000 27.78%
295,200.00 311,600.00 16,400.00 246,000.00 -49,200.00 377,200.00 82,000.00
97 TRAFFIC CONTROL VEHICLE
125.0000 DAY 50.0000 50.0000 0.00% 50.0000 0.00% 66.0000 32.00%
6,250.00 6,250.00 0.00 6,250.00 0.00 8,250.00 2,000.00
98 TRAFFIC CONTROL SUPERVISOR
1500.0000 HR 38.0000 39.0000 2.63% 40.0000 5.26% 46.0000 21.05%
57,000.00 58,500.00 1,500.00 60,000.00 3,000.00 69,000.00 12,000.00
99 CONSTRUCTION SIGNS CLASS A
520.0000 S.F. 12.0000 8.0000 -33.33% 8.0000 -33.33% 13.5000 12.50%
6,240.00 4,160.00 -2,080.00 4,160.00 -2,080.00 7,020.00 780.00
OTHER ITEMS
100 STRUCTURE EXCAVATION CLASS B INCL. HAUL
7028.0000 c.Y. 10.0000 8.0000 -20.00% 4.0000 -60.00 % 10.0000 0.00%
70,280.00 56,224.00 -14,056.00 28,112.00 -42,168.00 70,280.00 0.00
101 SHORING OR EXTRA EXCAVATION CLASS B
17720.0000 S.F. 1.0000 1.0000 0.00% 1.0000 0.00% 1.0000 0.00%
17,720.00 17,720.00 0.00 17,720.00 0.00 17,720.00 0.00
102 GRAVEL BACKFILL FOR DRAIN
178.0000 c.Y. 23.0000 17.0000 -26.09% 35.0000 52.17 % 40.0000 73.91%
4,094.00 3,026.00 -1,068.00 6,230.00 2,136.00 7,120.00 3,026.00
103 PLUGGING EXISTING PIPE
8.0000 EACH 225.0000 300.0000 33.33% 150.0000 -33.33% 100.0000 -55.56 %
1,800.00 2,400.00 600.00 1,200.00 -600.00 800.00 -1,000.00

104 CEMENT CONC. SIDEWALK
7427.0000 S.Y. 20.0000 35.0000 75.00 % 27.0000 35.00% 40.0000 100.00%
148,540.00 259,945.00 111,405.00 200,529.00 51,989.00 297,080.00 148,540.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 T 8TH BIDDER ------- ——-——-- 9TH BIDDER ------- =—-————=- 10TH BIDDER -------
TITLE : SR14 GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
HOOD RIVER BR. TO VINE ST. 15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR
02X306 97408-4616 GLADSTONE OR 97027-1802
PROJECT . STPF-REV-HP-0014 ( CLACKAMAS OR 970159024 EUGENE OR 974010428 CLACKAMAS OR 970150366
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
105 CEMENT CONCRETE BRICK PAVER SIDEWALK
630.0000 S.Y. 40.0000 80.0000 100.00% 70.0000 75.00 % 100.0000 150.00 %
25,200.00 50,400.00 25,200.00 44,100.00 18,900.00 63,000.00 37,800.00
106 MODIFIED CHAIN LINK FENCE TYPE 1
605.0000 L.F. 12.0000 12.0000 0.00% 15.0000 25.00 % 13.0000 8.33%
7,260.00 7,260.00 0.00 9,075.00 1,815.00 7,865.00 605.00
107 CHAIN LINK FENCE TYPE 1
805.0000 L.F. 8.0000 11.0000 37.50% 13.0000 62.50 % 12.0000 50.00%
6,440.00 8,855.00 2,415.00 10,465.00 4,025.00 9,660.00 3,220.00
108 COATED CHAIN LINK FENCE TYPE 1
1309.0000 L.F. 14.0000 14.0000 0.00% 16.0000 14.29% 15.0000 7.14%
18,326.00 18,326.00 0.00 20,944.00 2,618.00 19,635.00 1,309.00
109 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
18.0000 EACH 125.0000 120.0000 -4.00% 200.0000 60.00 % 125.0000 0.00%
2,250.00 2,160.00 -90.00 3,600.00 1,350.00 2,250.00 0.00
110 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE
12.0000 EACH 150.0000 140.0000 -6.67% 300.0000 100.00 % 150.0000 0.00%
1,800.00 1,680.00 -120.00 3,600.00 1,800.00 1,800.00 0.00
111 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 800.0000 1,250.0000 56.25% 1,250.0000 56.25% 1,400.0000 75.00 %
800.00 1,250.00 450.00 1,250.00 450.00 1,400.00 600.00
112 DOUBLE 20 FT. CHAIN LINK GATE
3.0000 EACH 900.0000 1,450.0000 61.119% 1,500.0000 66.67 % 1,600.0000 77.78%
2,700.00 4,350.00 1,650.00 4,500.00 1,800.00 4,800.00 2,100.00
113 ACCESS CONTROL GATE
1.0000 EACH 1,500.0000 1,800.0000 20.00% 1,000.0000 -33.33% 1,700.0000 13.33%
1,500.00 1,800.00 300.00 1,000.00 -500.00 1,700.00 200.00
114 GABION CRIBBING
3.0000 c.Y. 250.0000 200.0000 -20.00% 200.0000 -20.00% 500.0000 100.00%
750.00 600.00 -150.00 600.00 -150.00 1,500.00 750.00

115 STRUCTURAL EARTH WALL NO. W-1
4129.0000 S.F. 20.0000 14.0000 -30.00% 15.0000 -25.00% 17.0000 -15.00%
82,580.00 57,806.00 -24,774.00 61,935.00 -20,645.00 70,193.00 -12,387.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
- * % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 T 8TH BIDDER ------- ——-——-- 9TH BIDDER ------- =—-————=- 10TH BIDDER -------
TITLE : SR14 GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
HOOD RIVER BR. TO VINE ST. 15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR
02X306 97408-4616 GLADSTONE OR 97027-1802
PROJECT . STPF-REV-HP-0014 ( CLACKAMAS OR 970159024 EUGENE OR 974010428 CLACKAMAS OR 970150366
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
116 STRUCTURAL EARTH WALL NO. W-2
2233.0000 S.F. 20.0000 14.0000 -30.00% 15.0000 -25.00 % 18.5000 -7.50%
44,660.00 31,262.00 -13,398.00 33,495.00 -11,165.00 41,310.50 -3,349.50
117 STRUCTURAL EARTH WALL NO. W-3
553.0000 S.F. 25.0000 17.5000 -30.00% 20.0000 -20.00% 18.5000 -26.00%
13,825.00 9,677.50 -4,147.50 11,060.00 -2,765.00 10,230.50 -3,594.50
118 STRUCTURAL EARTH WALL NO. W-4
2494.0000 S.F. 25.0000 17.5000 -30.00% 20.0000 -20.00 % 21.0000 -16.00 %
62,350.00 43,645.00 -18,705.00 49,880.00 -12,470.00 52,374.00 -9,976.00
119 STRUCTURAL EARTH WALL NO. W-5
546.0000 S.F. 25.0000 17.5000 -30.00% 20.0000 -20.00% 22.0000 -12.00%
13,650.00 9,555.00 -4,095.00 10,920.00 -2,730.00 12,012.00 -1,638.00
120 STRUCTURAL EARTH WALL NO. W-6
435.0000 S.F. 25.0000 17.5000 -30.00% 20.0000 -20.00 % 21.0000 -16.00 %
10,875.00 7,612.50 -3,262.50 8,700.00 -2,175.00 9,135.00 -1,740.00
121  STRUCTURAL EARTH WALL NO. W-8A
59.0000 S.F. 25.0000 17.5000 -30.00% 20.0000 -20.00% 21.0000 -16.00%
1,475.00 1,032.50 -442.50 1,180.00 -295.00 1,239.00 -236.00
122 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
3405.0000 c.Y. 15.0000 16.0000 6.67% 30.0000 100.00 % 32.0000 113.33%
51,075.00 54,480.00 3,405.00 102,150.00 51,075.00 108,960.00 57,885.00
123 ABANDON EXISTING MANHOLE
1.0000 EACH 400.0000 450.0000 12.50% 800.0000 100.00 % 1,150.0000 187.50%
400.00 450.00 50.00 800.00 400.00 1,150.00 750.00
124 CONNECTION TO DRAINAGE STRUCTURE
13.0000 EACH 400.0000 350.0000 -12.50% 200.0000 -50.00 % 475.0000 18.75%
5,200.00 4,550.00 -650.00 2,600.00 -2,600.00 6,175.00 975.00
125 ADJUST MANHOLE
23.0000 EACH 400.0000 450.0000 12.50% 700.0000 75.00 % 525.0000 31.25%
9,200.00 10,350.00 1,150.00 16,100.00 6,900.00 12,075.00 2,875.00
126 MANHOLE 48 IN. DIAM. TYPE 1
5.0000 EACH 2,500.0000 2,200.0000 -12.00% 2,000.0000 -20.00 % 2,400.0000 -4.00%
12,500.00 11,000.00 -1,500.00 10,000.00 -2,500.00 12,000.00 -500.00



DOT_RGGBO1

PS&E JOB NO : 02X306
CONTRACT NO : TA2433
VERSION NO :4

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

REVISION NO :1
REGION NO 1 4
WORK ORDER#

1 XL1024

* *x %

DATE: 01/29/2003

TIME: 14:48
BIDS OPENED ON : Feb 6 2003
AWARDED ON : Feb 21 2003

WY . SR 014,14 8TH BIDDER ------- ——-——-- 9TH BIDDER ------- =—-————=- 10TH BIDDER -------
TITLE : SR14 GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
HOOD RIVER BR. TO VINE ST. 15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR
02X306 97408-4616 GLADSTONE OR 97027-1802
PROJECT . STPF-REV-HP-0014 ( CLACKAMAS OR 970159024 OR 974010428 CLACKAMAS OR 970150366
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
127 MANHOLE 96 IN. DIAM. TYPE 3
1.0000 EACH 10,000.0000 6,500.0000 -35.00% 7,000.0000 -30.00% 7,500.0000 -25.00 %
10,000.00 6,500.00 -3,500.00 7,000.00 -3,000.00 7,500.00 -2,500.00
128 ADJUST CATCH BASIN
6.0000 EACH 350.0000 375.0000 7.14% 600.0000 71.43 % 750.0000 114.29%
2,100.00 2,250.00 150.00 3,600.00 1,500.00 4,500.00 2,400.00
129 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN
13.0000 EACH 300.0000 200.0000 -33.33% 500.0000 66.67 % 900.0000 200.00 %
3,900.00 2,600.00 -1,300.00 6,500.00 2,600.00 11,700.00 7,800.00
130 GRATE LINE DRAIN
128.0000 L.F. 40.0000 95.0000 137.50% 125.0000 212.50% 90.0000 125.00 %
5,120.00 12,160.00 7,040.00 16,000.00 10,880.00 11,520.00 6,400.00
131 FRAME AND GRATE FOR CATCH BASIN
3.0000 EACH 200.0000 400.0000 100.00% 300.0000 50.00 % 900.0000 350.00 %
600.00 1,200.00 600.00 900.00 300.00 2,700.00 2,100.00
132 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -33.33% -66.67% 60.00%
15,000.00 10,000.00 -5,000.00 5,000.00 -10,000.00 24,000.00 9,000.00
133 ADJUST VALVE BOX
25.0000 EACH 150.0000 150.0000 0.00% 125.0000 -16.67% 300.0000 100.00 %
3,750.00 3,750.00 0.00 3,125.00 -625.00 7,500.00 3,750.00
134 ADJUST JUNCTION BOX
2.0000 EACH 250.0000 250.0000 0.00% 100.0000 -60.00% 1,250.0000 400.00%
500.00 500.00 0.00 200.00 -300.00 2,500.00 2,000.00
135 FORCE ACCOUNT IRRIGATION MODIFICATION
EST. 0.00% 0.00% 0.00%
5,500.00 5,500.00 5,500.00 5,500.00
136 FORCE ACCOUNT UNDERGROUND UTILITY RELOCATE
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
137 TRAINING
400.0000 HR 1.0000 2.0000 100.00% 0.0100 -99.00 % 2.5000 150.00 %
400.00 800.00 400.00 4.00 -396.00 1,000.00 600.00



DOT_RGGBO1

PS&E JOB NO : 02X306
CONTRACT NO : TA2433
VERSION NO :4

REVISION NO :1
REGION NO 1 4
WORK ORDER#

1 XL1024

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT * * *

DATE: 01/29/2003
TIME: 14:48

BIDS OPENED ON : Feb 6 2003
AWARDED ON : Feb 21 2003

WY . SR 014,14 8TH BIDDER ------- ——-——-- 9TH BIDDER ------- =—-————=- 10TH BIDDER -------
TITLE : SR14 GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
HOOD RIVER BR. TO VINE ST. 15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR
02X306 97408-4616 GLADSTONE OR 97027-1802
PROJECT . STPF-REV-HP-0014 ( CLACKAMAS OR 970159024 OR 974010428 CLACKAMAS OR 970150366
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
138 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
139 TRIMMING AND CLEANUP
L.S 0.00% -80.00% 100.00 %
5,000.00 5,000.00 0.00 1,000.00 -4,000.00 10,000.00 5,000.00
140 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
141 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00
142 SPCC PLAN
L.S 400.00% 0.00% 100.00 %
500.00 2,500.00 2,000.00 500.00 0.00 1,000.00 500.00
143 FIELD OFFICE BUILDING
L.S -66.67% 33.33% -20.00%
15,000.00 5,000.00 -10,000.00 20,000.00 5,000.00 12,000.00 -3,000.00
144 MAILBOX SUPPORT TYPE 1
2.0000 EACH 175.0000 200.0000 14.29% 200.0000 14.29% 90.0000 -48.57 %
350.00 400.00 50.00 400.00 50.00 180.00 -170.00
145 ADJUST VAULT
1.0000 EACH 2,500.0000 1,000.0000 -60.00% 3,000.0000 20.00 % 400.0000 -84.00%
2,500.00 1,000.00 -1,500.00 3,000.00 500.00 400.00 -2,100.00
146 TRASH RECEPTACLE
16.0000 EACH 1,000.0000 1,300.0000 30.00% 1,000.0000 0.00% 900.0000 -10.00 %
16,000.00 20,800.00 4,800.00 16,000.00 0.00 14,400.00 -1,600.00
147 BENCH
16.0000 EACH 1,000.0000 1,200.0000 20.00% 1,000.0000 0.00% 950.0000 -5.00%
16,000.00 19,200.00 3,200.00 16,000.00 0.00 15,200.00 -800.00
148 TREE GRATE AND FRAME
69.0000 EACH 850.0000 750.0000 -11.76% 550.0000 -35.29% 1,150.0000 35.29%
58,650.00 51,750.00 -6,900.00 37,950.00 -20,700.00 79,350.00 20,700.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
* * * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO : 1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
WY s 014,14 8TH BIDDER --—---= =——=——=-= OTH BIDDER ------= =—————=- 10TH BIDDER -------
TITLE : SR14 GOODFELLOW BROS., INC. WILDISH STANDARD PAVING CO. ELTING INCORPORATED
HOOD RIVER BR. TO VINE ST. 15648 SE 114TH AVE #201 3600 WILDISH LANE 780 82ND DR
02%306 97408-4616 GLADSTONE OR 97027-1802
PROJECT . STPF-REV-HP-0014 CLACKAMAS OR 970159024 EUGENE OR 974010428 CLACKAMAS OR 970150366
COUNTY(S)  : KLICKITAT CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100177
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
149 PEDESTRIAN HANDRAIL
394.0000 L.F. 65.0000 85.0000 30.77% 70.0000 7.69% 160.0000 146.15%
25,610.00 33,490.00 7,880.00 27,580.00 1,970.00 63,040.00  37,430.00
CONTRACT TOTAL $4,415,515.50 $5,121,602.00 15.99% $5,388,573.00 22.04% $6,025,168.00 36.45%
BASE TOTAL $4,415,515.50 $5,121,602.00 15.99% $5,388,573.00 22.04% $6,025,168.00 36.45%




DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
- * % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 11TH BIDDER ------- -——————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02X306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S 39.78% -24.76 %
375,000.00 524,162.57 149,162.57 282,148.56 -92,851.44
2 CLEARING AND GRUBBING
L.S 324.00% -3.43%
32,400.00 137,377.00 104,977.00 31,290.00 -1,110.00
3 REMOVING DRAINAGE STRUCTURE
15.0000 EACH 500.0000 24.9300 -95.01% 110.0000 -78.00 %
7,500.00 373.95 -7,126.05 1,650.00 -5,850.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 308.58% -36.54%
13,000.00 53,116.00 40,116.00 8,250.00 -4,750.00
5 REMOVING PAINT LINE
12600.0000 L.F. 0.2500 0.4600 84.00% 0.3300 32.00%
3,150.00 5,796.00 2,646.00 4,158.00 1,008.00
6 REMOVING CHAIN LINK FENCE
1690.0000 L.F. 3.0000 2.2000 -26.67% 2.8000 -6.67%
5,070.00 3,718.00 -1,352.00 4,732.00 -338.00
7 INTERSECTION BEACON SYSTEM REMOVAL
L.S. 49.63 % -5.00%
1,000.00 1,496.28 496.28 950.00 -50.00
GRADING
8 ROADWAY EXCAVATION INCL. HAUL
38400.0000 c.Y. 8.5000 11.9300 40.35% 7.7500 -8.82%
326,400.00 458,112.00 131,712.00 297,600.00 -28,800.00
9 POND EXCAVATION INCL HAUL
2005.0000 c.Y. 10.0000 12.1100 21.10% 6.4600 -35.40%
20,050.00 24,280.55 4,230.55 12,952.30 -7,097.70



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
- * % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 11TH BIDDER ------- -——————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02X306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
10 GRAVEL BORROW INCL. HAUL
1000.0000 TON 12.0000 52.2500 335.42% 11.1000 -7.50%
12,000.00 52,250.00 40,250.00 11,100.00 -900.00
DRAINAGE
11 GRATE INLET TYPE 1
8.0000 EACH 1,700.0000 1,248.7700 -26.54% 1,350.0000 -20.59%
13,600.00 9,990.16 -3,609.84 10,800.00 -2,800.00
12 QUARRY SPALLS
43.0000 TON 35.0000 33.0100 -5.69% 30.3100 -13.40%
1,505.00 1,419.43 -85.57 1,303.33 -201.67
13 UNDERDRAIN PIPE 6 IN. DIAM.
1116.0000 L.F. 5.0000 16.5300 230.60% 4.4000 -12.00%
5,580.00 18,447.48 12,867.48 4,910.40 -669.60
14 SCHEDULE A CULV. PIPE 18 IN. DIAM.
362.0000 L.F. 27.0000 24.9900 -7.44 % 43.1500 59.81%
9,774.00 9,046.38 -727.62 15,620.30 5,846.30
STORM SEWER
15 CATCH BASIN TYPE 1L
4.0000 EACH 1,300.0000 1,208.5000 -7.04% 930.0000 -28.46 %
5,200.00 4,834.00 -366.00 3,720.00 -1,480.00
16 CATCH BASIN TYPE 2 - 54 INCH WITH FLOW RESTRICTOR
3.0000 EACH 5,000.0000 7,730.3300 54.61% 2,730.0000 -45.40%
15,000.00 23,190.99 8,190.99 8,190.00 -6,810.00
17 CATCH BASIN TYPE 1
72.0000 EACH 1,000.0000 915.3500 -8.47% 800.0000 -20.00%
72,000.00 65,905.20 -6,094.80 57,600.00 -14,400.00
18 CATCH BASIN TYPE 2 48 IN. DIAM.
12.0000 EACH 1,800.0000 2,228.2500 23.79% 2,050.0000 13.89%
21,600.00 26,739.00 5,139.00 24,600.00 3,000.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
- * % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 11TH BIDDER ------- -——————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02X306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STORM SEWER
19 TESTING STORM SEWER PIPE
8734.0000 L.F. 1.0000 0.3900 -61.00% 0.5000 -50.00 %
8,734.00 3,406.26 -5,327.74 4,367.00 -4,367.00
20 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
1723.0000 L.F. 30.0000 51.9400 73.13% 38.2500 27.50%
51,690.00 89,492.62 37,802.62 65,904.75 14,214.75
21 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
170.0000 L.F. 35.0000 49.9800 42.80 % 51.9000 48.29 %
5,950.00 8,496.60 2,546.60 8,823.00 2,873.00
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
5944.0000 L.F. 18.0000 77.2300 329.06% 35.1000 95.00 %
106,992.00 459,055.12 352,063.12 208,634.40 101,642.40
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
897.0000 L.F. 22.0000 93.4200 324.64% 40.5000 84.09%
19,734.00 83,797.74 64,063.74 36,328.50 16,594.50
SANITARY SEWER
24 TESTING SEWER PIPE
368.0000 L.F. 2.0000 1.0300 -48.50 % 0.5000 -75.00 %
736.00 379.04 -356.96 184.00 -552.00
25 PVC SANITARY SEWER PIPE 10 IN. DIAM.
61.0000 L.F. 30.0000 241.7100 705.70 % 36.5000 21.67%
1,830.00 14,744.31 12,914.31 2,226.50 396.50
26 PVC SANITARY SEWER PIPE 18 IN. DIAM.
307.0000 L.F. 36.0000 34.7300 -3.53% 46.9000 30.28%
11,052.00 10,662.11 -389.89 14,398.30 3,346.30
WATER LINES
27 MOVING EXISTING HYDRANT
7.0000 EACH 3,000.0000 1,318.5700 -56.05% 875.0000 -70.83%
21,000.00 9,229.99 -11,770.01 6,125.00 -14,875.00



DOT RGGBO1
PS&E JOB NO : 02X306 REVISION NO
CONTRACT NO : TA2433 REGION NO
VERSION NO :4 WORK ORDER#
HWY :SR 014,14
TITLE : SR14
HOOD RIVER BR. TO VINE ST.
02X306
PROJECT : STPF-REV-HP-0014 (

COUNTY (S) : KLICKITAT

01
1 4
: XL1024

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

ENGR'S. EST.

* * * BID CHECK REPORT

——————— 11TH BIDDER

* *x %

IMCO GENERAL CONSTRUCTION, IN(

4509 GUIDE MERIDIAN

BELLINGHAM WA 982269195

CONTRACTOR NUMBER :

394950

_______ LOW BIDDER

BIDS OPENED ON

TRI-STATE CONSTRUCTION, INC.

320 - 106TH AVE NE
98004-5732

BELLEVUE WA 980093686

CONTRACTOR NUMBER :

829961

AWARDED ON :

DATE: 01/29/2003
TIME: 14:48

: Feb 6 2003
Feb 21 2003

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
WATER LINES
28 PVC PIPE FOR WATER MAIN 2 IN. DIAM.
40.0000 L.F. 15.0000 57.3500 282.33% 23.3000 55.33%
600.00 2,294.00 1,694.00 932.00 332.00
29 PVC PIPE FOR WATER MAIN 4 IN. DIAM.
75.0000 L.F. 18.0000 59.7900 232.17 % 25.7000 42.78 %
1,350.00 4,484.25 3,134.25 1,927.50 577.50
30 FORCE ACCOUNT WATERLINE EXTENSION
EST. 0.00% 0.00%
4,400.00 4,400.00 4,400.00
STRUCTURE
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL
163.0000 c.Y. 18.0000 20.1200 11.78% 14.0000 -22.22%
2,934.00 3,279.56 345.56 2,282.00 -652.00
32 SHORING OR EXTRA EXCAVATION CL. A
L.s. -28.11% -9.00%
1,000.00 718.90 -281.10 910.00 -90.00
33 GRAVEL BACKFILL FOR WALL
133.0000 c.Y. 35.0000 27.4900 -21.46% 24.0000 -31.43%
4,655.00 3,656.17 -998.83 3,192.00 -1,463.00
34 ST. REINF. BAR FOR WALL
4600.0000 LB. 0.5000 0.9400 88.00 % 0.4500 -10.00%
2,300.00 4,324.00 2,024.00 2,070.00 -230.00
35 CONC. CLASS 4000 FOR WALL
65.2000 c.Y. 350.0000 497.6300 42.18% 500.0000 42.86 %
22,820.00 32,445.48 9,625.48 32,600.00 9,780.00
36 CONC. CLASS 4000 FOR WALL AND STAIRS
23.5000 c.Y. 400.0000 301.0800 -24.73% 600.0000 50.00%
9,400.00 7,075.38 -2,324.62 14,100.00 4,700.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
- * % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 11TH BIDDER ------- -——————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02X306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
37 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00%
-2.00 -2.00 -2.00
SURFACING
38 CRUSHED SURFACING BASE COURSE
13793.0000 TON 13.5000 11.4400 -15.26% 11.2500 -16.67%
186,205.50 157,791.92 -28,413.58 155,171.25 -31,034.25
LIQUID ASPHALT
39 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00%
16,920.00 16,920.00 16,920.00
CEMENT CONCRETE PAVEMENT
40 CEMENT CONC. APPROACH 3 DAY
703.0000 S.Y. 30.0000 34.2800 14.27% 29.7300 -0.90%
21,090.00 24,098.84 3,008.84 20,900.19 -189.81
41 MODIFIED CEMENT CONC. APPROACH 3-DAY
821.0000 S.Y. 35.0000 37.5200 7.20% 35.3000 0.86%
28,735.00 30,803.92 2,068.92 28,981.30 246.30
42  CEMENT CONCRETE ROADWAY CROSSWALK
837.0000 S.Y. 70.0000 63.1600 -9.77% 58.9200 -15.83%
58,590.00 52,864.92 -5,725.08 49,316.04 -9,273.96
43  CEMENT CONCRETE ROADWAY INTERSECTION
1075.0000 S.Y. 70.0000 80.0800 14.40% 74.3000 6.14%
75,250.00 86,086.00 10,836.00 79,872.50 4,622.50



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* * * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO : 1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
WY s 014,14 11TH BIDDER ------- ——=————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02%306 98004-5732
PROJECT . STPF-REV-HP-0014 BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY(S)  : KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF.
ASPHALT CONCRETE PAVEMENT
44 PLANING BITUMINOUS PAVEMENT
6490.0000 S.Y. 4.0000 50.7800 1,169.50% 2.7000 -32.50%
25,960.00 329,562.20 303,602.20 17,523.00 -8,437.00
45 ASPHALT CONC. FOR PRELEVEL CL.SUPERPAVE 1/2 IN PG 64-28
1030.0000 TON 45.0000 46.7500 3.89% 44.0000 -2.22%
46,350.00 48,152.50 1,802.50 45,320.00 -1,030.00
46 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28
5410.0000 TON 43.0000 46.7500 8.72% 44.0000 2.33%
232,630.00 252,917.50  20,287.50 238,040.00 5,410.00
47 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1 IN. PG 64-28
8610.0000 TON 41.0000 46.7500 14.02 % 44.0000 7.32%
353,010.00 402,517.50  49,507.50 378,840.00 25,830.00
48 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
18,940.00 18,940.00 18,940.00
49 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00%
13,730.00 13,730.00 13,730.00
50 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00%
-3.00 -3.00 -3.00
51  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00%
2,150.00 2,150.00 2,150.00
52 ASPHALT CONC. APPROACH CL. SUPERPAVE 1/2 IN. PG 64-28
126.0000 TON 65.0000 46.7500 -28.08 % 80.0000 23.08%

8,190.00 5,890.50 -2,299.50 10,080.00 1,890.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 11TH BIDDER ------- -——————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02X306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
IRRIGATION AND WATER DISTRIBUTION
53 IRRIGATION SYSTEM
L.S. -1.00% 23.00%
30,000.00 29,700.00 -300.00 36,900.00 6,900.00
EROSION CONTROL AND PLANTING
54 ESC LEAD
170.0000 DAY 50.0000 11.0000 -78.00% 36.0000 -28.00 %
8,500.00 1,870.00 -6,630.00 6,120.00 -2,380.00
55 SEEDING, FERTILIZING, AND MULCHING
8.7700 ACRE 2,500.0000 1,661.5700 -33.54% 1,500.0000 -40.00%
21,925.00 14,571.97 -7,353.03 13,155.00 -8,770.00
56 CHECK DAM
80.0000 L.F. 2.5000 15.7400 529.60 % 14.0000 460.00 %
200.00 1,259.20 1,059.20 1,120.00 920.00
57 STABILIZED CONSTRUCTION ENTRANCE
400.0000 S.Y. 10.0000 22.4200 124.20% 7.5000 -25.00%
4,000.00 8,968.00 4,968.00 3,000.00 -1,000.00
58 INLET PROTECTION
111.0000 EACH 50.0000 58.8600 17.72% 50.0000 0.00%
5,550.00 6,533.46 983.46 5,550.00 0.00
59 SILT FENCE
9820.0000 L.F. 3.0000 1.4300 -52.33% 2.5000 -16.67%
29,460.00 14,042.60 -15,417.40 24,550.00 -4,910.00
60 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00%
72,500.00 72,500.00 72,500.00
61 TOPSOIL TYPE A
165.0000 c.Y. 20.0000 24.8200 24.10% 18.0000 -10.00%
3,300.00 4,095.30 795.30 2,970.00 -330.00

62 TOPSOIL TYPE C
4470.0000 c.Y. 6.5000 13.7300 111.23% 18.0000 176.92%
29,055.00 61,373.10 32,318.10 80,460.00 51,405.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
- * % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 11TH BIDDER ------- -——————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02X306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND PLANTING
63 PLANT SELECTION STREET SHRUB MIX
1019.0000 EACH 15.0000 11.8300 -21.13% 15.5000 3.33%
15,285.00 12,054.77 -3,230.23 15,794.50 509.50
64 PSIPE ROADSIDE RESTORATION PLANT MIX
4650.0000 EACH 2.2500 2.4200 7.56% 3.6000 60.00%
10,462.50 11,253.00 790.50 16,740.00 6,277.50
65 BARK OR WOOD CHIP MULCH
55.0000 c.Y. 30.0000 29.8200 -0.60% 27.1000 -9.67%
1,650.00 1,640.10 -9.90 1,490.50 -159.50
66 SOD INSTALLATION
1805.0000 S.Y. 5.0000 4.8200 -3.60% 4.3800 -12.40%
9,025.00 8,700.10 -324.90 7,905.90 -1,119.10
67 SEEDED LAWN INSTALLATION
1250.0000 S.Y. 2.5000 0.7700 -69.20% 1.1100 -55.60 %
3,125.00 962.50 -2,162.50 1,387.50 -1,737.50
68  STREET TREE PLANTING
72.0000 EACH 285.0000 121.0000 -57.54% 135.0000 -52.63%
20,520.00 8,712.00 -11,808.00 9,720.00 -10,800.00
69 SEEDING AND MULCHING
5.0000 ACRE 1,500.0000 880.0000 -41.33% 1,112.0000 -25.87%
7,500.00 4,400.00 -3,100.00 5,560.00 -1,940.00
70 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00% 0.00%
3,000.00 3,000.00 3,000.00
TRAFFIC
71 CEMENT CONC. BARRIER CURB AND GUTTER
12226.0000 L.F. 12.0000 6.1600 -48.67% 6.8000 -43.33%
146,712.00 75,312.16 -71,399.84 83,136.80 -63,575.20
72  MODIFIED CEMENT CONC. BARRIER CURB AND GUTTER
3853.0000 L.F. 15.0000 9.4700 -36.87% 9.8100 -34.60%
57,795.00 36,487.91 -21,307.09 37,797.93 -19,997.07



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 11TH BIDDER ------- -——————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02x306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
73 EXTRUDED CURB
30.0000 L.F. 7.0000 13.2000 88.57 % 35.0000 400.00 %
210.00 396.00 186.00 1,050.00 840.00
74 BEAM GUARDRAIL TYPE 1
1150.0000 L.F. 12.0000 14.1300 17.75% 12.8500 7.08%
13,800.00 16,249.50 2,449.50 14,777.50 977.50
75 BEAM GUARDRAIL NON-FLARED TERMINAL
2.0000 EACH 2,000.0000 2,090.0000 4.50% 1,900.0000 -5.00%
4,000.00 4,180.00 180.00 3,800.00 -200.00
76 TEMPORARY CONC. BARRIER
825.0000 L.F. 12.0000 22.1700 84.75% 13.0000 8.33%
9,900.00 18,290.25 8,390.25 10,725.00 825.00
77 TEMPORARY IMPACT ATTENUATOR
1.0000 EACH 4,000.0000 3,708.6800 -7.28% 5,000.0000 25.00 %
4,000.00 3,708.68 -291.32 5,000.00 1,000.00
78 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00%
2,500.00 2,500.00 2,500.00
79 FLEXIBLE GUIDE POST
37.0000 EACH 20.0000 102.0400 410.20% 21.2500 6.25%
740.00 3,775.48 3,035.48 786.25 46.25
80 PAINT LINE
29900.0000 L.F. 0.1000 0.1700 70.00 % 0.1200 20.00%
2,990.00 5,083.00 2,093.00 3,588.00 598.00
81 PAINTED WIDE LINE
510.0000 L.F. 0.5000 0.4400 -12.00% 0.3500 -30.00%
255.00 224.40 -30.60 178.50 -76.50
82 PLASTIC STOP LINE
320.0000 L.F. 5.0000 4.4000 -12.00% 5.0000 0.00%
1,600.00 1,408.00 -192.00 1,600.00 0.00

83 PLASTIC TRAFFIC ARROW
28.0000 EACH 75.0000 88.0000 17.33% 65.0000 -13.33%
2,100.00 2,464.00 364.00 1,820.00 -280.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
- * % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 11TH BIDDER ------- -——————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02x306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
84 PLASTIC ACCESS PARKING SPACE SYMBOL
4.0000 EACH 150.0000 110.0000 -26.67% 35.0000 -76.67%
600.00 440.00 -160.00 140.00 -460.00
85 PLASTIC DRAINAGE MARKING
9.0000 EACH 20.0000 27.5000 37.50% 25.0000 25.00 %
180.00 247.50 67.50 225.00 45.00
86 RECESSED PAVEMENT MARKER
2.2000 HUND 1,000.0000 882.5000 -11.75% 800.0000 -20.00 %
2,200.00 1,941.50 -258.50 1,760.00 -440.00
87 TEMPORARY PAVEMENT MARKING
53350.0000 L.F. 0.1500 0.0700 -53.33% 0.3000 100.00 %
8,002.50 3,734.50 -4,268.00 16,005.00 8,002.50
88 PERMANENT SIGNING
L.S. 79.89% 58.00 %
25,000.00 44,973.45 19,973.45 39,500.00 14,500.00
89 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 12.20% 2.00%
27,450.00 30,800.00 3,350.00 28,000.00 550.00
90 CANTILEVER SIGN STRUCTURE NO. 2
L.S. 12.20% 2.00%
27,450.00 30,800.00 3,350.00 28,000.00 550.00
91 ILLUMINATION SYSTEM
L.S 17.25% 6.89%
258,000.00 302,500.03 44,500.03 275,775.00 17,775.00
92 PORTABLE CHANGEABLE MESSAGE SIGN
1500.0000 HR 5.0000 20,166.6700 403,233.40% 8.0000 60.00 %
7,500.00 30,250,005.00 0,242,505.00 12,000.00 4,500.00
93 TYPE III BARRICADE
8.0000 EACH 500.0000 159.5000 -68.10% 120.0000 -76.00%
4,000.00 1,276.00 -2,724.00 960.00 -3,040.00
94 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -92.67% 117.60 %
7,500.00 550.00 -6,950.00 16,320.00 8,820.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
- * % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 11TH BIDDER ------- -——————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02X306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
95 CONTRACTOR PILOTED TRAFFIC CONTROL
600.0000 HR 38.0000 46.2000 21.58% 42.0000 10.53%
22,800.00 27,720.00 4,920.00 25,200.00 2,400.00
96 TRAFFIC CONTROL LABOR
8200.0000 HR 36.0000 40.7000 13.06 % 37.0000 2.78%
295,200.00 333,740.00 38,540.00 303,400.00 8,200.00
97 TRAFFIC CONTROL VEHICLE
125.0000 DAY 50.0000 66.0000 32.00% 50.0000 0.00%
6,250.00 8,250.00 2,000.00 6,250.00 0.00
98 TRAFFIC CONTROL SUPERVISOR
1500.0000 HR 38.0000 41.8000 10.00% 37.0000 -2.63%
57,000.00 62,700.00 5,700.00 55,500.00 -1,500.00
99 CONSTRUCTION SIGNS CLASS A
520.0000 S.F. 12.0000 13.2000 10.00% 18.0000 50.00 %
6,240.00 6,864.00 624.00 9,360.00 3,120.00
OTHER ITEMS
100 STRUCTURE EXCAVATION CLASS B INCL. HAUL
7028.0000 c.Y. 10.0000 11.8200 18.20% 14.0000 40.00%
70,280.00 83,070.96 12,790.96 98,392.00 28,112.00
101 SHORING OR EXTRA EXCAVATION CLASS B
17720.0000 S.F. 1.0000 2.2600 126.00% 0.7500 -25.00%
17,720.00 40,047.20 22,327.20 13,290.00 -4,430.00
102 GRAVEL BACKFILL FOR DRAIN
178.0000 c.Y. 23.0000 18.8200 -18.17% 24.0000 4.35%
4,094.00 3,349.96 -744.04 4,272.00 178.00
103 PLUGGING EXISTING PIPE
8.0000 EACH 225.0000 45.6300 -79.72% 150.0000 -33.33%
1,800.00 365.04 -1,434.96 1,200.00 -600.00
104 CEMENT CONC. SIDEWALK
7427.0000 S.Y. 20.0000 25.2600 26.30% 27.5000 37.50%
148,540.00 187,606.02 39,066.02 204,242.50 55,702.50



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
- * % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 11TH BIDDER ------- -——————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02x306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
105 CEMENT CONCRETE BRICK PAVER SIDEWALK
630.0000 S.Y. 40.0000 67.4700 68.68% 71.7500 79.38%
25,200.00 42,506.10 17,306.10 45,202.50 20,002.50
106 MODIFIED CHAIN LINK FENCE TYPE 1
605.0000 L.F. 12.0000 13.2000 10.00% 15.0000 25.00 %
7,260.00 7,986.00 726.00 9,075.00 1,815.00
107 CHAIN LINK FENCE TYPE 1
805.0000 L.F. 8.0000 12.1000 51.25% 13.0000 62.50 %
6,440.00 9,740.50 3,300.50 10,465.00 4,025.00
108 COATED CHAIN LINK FENCE TYPE 1
1309.0000 L.F. 14.0000 15.4000 10.00% 15.0000 7.14%
18,326.00 20,158.60 1,832.60 19,635.00 1,309.00
109 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
18.0000 EACH 125.0000 126.5000 1.20% 200.0000 60.00 %
2,250.00 2,277.00 27.00 3,600.00 1,350.00
110 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE
12.0000 EACH 150.0000 148.5000 -1.00% 200.0000 33.33%
1,800.00 1,782.00 -18.00 2,400.00 600.00
111 DOUBLE 14 FT. CHAIN LINK GATE
1.0000 EACH 800.0000 1,364.0000 70.50% 1,000.0000 25.00%
800.00 1,364.00 564.00 1,000.00 200.00
112 DOUBLE 20 FT. CHAIN LINK GATE
3.0000 EACH 900.0000 1,375.0000 52.78 % 1,250.0000 38.89%
2,700.00 4,125.00 1,425.00 3,750.00 1,050.00
113 ACCESS CONTROL GATE
1.0000 EACH 1,500.0000 1,100.0000 -26.67% 1,200.0000 -20.00 %
1,500.00 1,100.00 -400.00 1,200.00 -300.00
114 GABION CRIBBING
3.0000 c.Y. 250.0000 695.0200 178.01% 225.0000 -10.00%
750.00 2,085.06 1,335.06 675.00 -75.00
115 STRUCTURAL EARTH WALL NO. W-1
4129.0000 S.F. 20.0000 11.9200 -40.40% 11.5000 -42.50 %
82,580.00 49,217.68 -33,362.32 47,483.50 -35,096.50



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003
- * % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 11TH BIDDER ------- -——————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02x306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
116 STRUCTURAL EARTH WALL NO. W-2
2233.0000 S.F. 20.0000 11.9200 -40.40% 11.5000 -42.50 %
44,660.00 26,617.36 -18,042.64 25,679.50 -18,980.50
117 STRUCTURAL EARTH WALL NO. W-3
553.0000 S.F. 25.0000 14.3000 -42.80% 13.5000 -46.00%
13,825.00 7,907.90 -5,917.10 7,465.50 -6,359.50
118 STRUCTURAL EARTH WALL NO. W-4
2494.0000 S.F. 25.0000 14.3000 -42.80% 13.5000 -46.00%
62,350.00 35,664.20 -26,685.80 33,669.00 -28,681.00
119 STRUCTURAL EARTH WALL NO. W-5
546.0000 S.F. 25.0000 14.3000 -42.80% 13.5000 -46.00%
13,650.00 7,807.80 -5,842.20 7,371.00 -6,279.00
120 STRUCTURAL EARTH WALL NO. W-6
435.0000 S.F. 25.0000 14.3000 -42.80% 13.5000 -46.00%
10,875.00 6,220.50 -4,654.50 5,872.50 -5,002.50
121  STRUCTURAL EARTH WALL NO. W-8A
59.0000 S.F. 25.0000 14.3000 -42.80% 13.5000 -46.00%
1,475.00 843.70 -631.30 796.50 -678.50
122 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
3405.0000 c.Y. 15.0000 18.3900 22.60% 24.0000 60.00%
51,075.00 62,617.95 11,542.95 81,720.00 30,645.00
123 ABANDON EXISTING MANHOLE
1.0000 EACH 400.0000 215.0000 -46.25% 408.0000 2.00%
400.00 215.00 -185.00 408.00 8.00
124 CONNECTION TO DRAINAGE STRUCTURE
13.0000 EACH 400.0000 159.6200 -60.10% 210.0000 -47.50 %
5,200.00 2,075.06 -3,124.94 2,730.00 -2,470.00
125 ADJUST MANHOLE
23.0000 EACH 400.0000 89.7800 -77.55% 480.0000 20.00%
9,200.00 2,064.94 -7,135.06 11,040.00 1,840.00
126 MANHOLE 48 IN. DIAM. TYPE 1
5.0000 EACH 2,500.0000 1,692.0000 -32.32% 1,725.0000 -31.00%
12,500.00 8,460.00 -4,040.00 8,625.00 -3,875.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* % * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO :1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO 1 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
HWY SR 014,14 e 11TH BIDDER ------- -——————- LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02x306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY (S) . KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
127 MANHOLE 96 IN. DIAM. TYPE 3
1.0000 EACH 10,000.0000 5,075.0000 -49.25% 7,600.0000 -24.00%
10,000.00 5,075.00 -4,925.00 7,600.00 -2,400.00
128 ADJUST CATCH BASIN
6.0000 EACH 350.0000 175.0000 -50.00% 450.0000 28.57 %
2,100.00 1,050.00 -1,050.00 2,700.00 600.00
129 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN
13.0000 EACH 300.0000 275.0000 -8.33% 238.0000 -20.67%
3,900.00 3,575.00 -325.00 3,094.00 -806.00
130 GRATE LINE DRAIN
128.0000 L.F. 40.0000 49.4100 23.52% 64.0000 60.00%
5,120.00 6,324.48 1,204.48 8,192.00 3,072.00
131 FRAME AND GRATE FOR CATCH BASIN
3.0000 EACH 200.0000 253.3300 26.67% 195.0000 -2.50%
600.00 759.99 159.99 585.00 -15.00
132 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -34.00% -82.87%
15,000.00 9,900.00 -5,100.00 2,570.00 -12,430.00
133 ADJUST VALVE BOX
25.0000 EACH 150.0000 94.0000 -37.33% 250.0000 66.67 %
3,750.00 2,350.00 -1,400.00 6,250.00 2,500.00
134 ADJUST JUNCTION BOX
2.0000 EACH 250.0000 250.0000 0.00% 270.0000 8.00%
500.00 500.00 0.00 540.00 40.00
135 FORCE ACCOUNT IRRIGATION MODIFICATION
EST. 0.00% 0.00%
5,500.00 5,500.00 5,500.00
136 FORCE ACCOUNT UNDERGROUND UTILITY RELOCATE
EST. 0.00% 0.00%
10,000.00 10,000.00 10,000.00
137 TRAINING
400.0000 HR 1.0000 2.2000 120.00% 2.0000 100.00 %

400.00 880.00 480.00 800.00 400.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* * * BID CHECK REPORT * * * TIME: 14:48
PSSE JOB NO : 02X306 REVISION NO : 1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
WY .sR O14,14 = 11TH BIDDER ------= ————==- LOW BIDDER —----—-—
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02X306 98004-5732
PROJECT . STPF-REV-HP-0014 ( BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY(S) : KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
138 ROADSIDE CLEANUP
EST. 0.00% 0.00%
20,000.00 20,000.00 20,000.00
139 TRIMMING AND CLEANUP
L.S. -34.00% 162.40 %
5,000.00 3,300.00  -1,700.00 13,120.00 8,120.00
140 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
5.00 5.00 5.00
141 MINOR CHANGE
CALC 0.00% 0.00%
-3.00 -3.00 -3.00
142 SPCC PLAN
L.S. 1,900.00 % 180.00 %
500.00 10,000.00 9,500.00 1,400.00 900.00
143 FIELD OFFICE BUILDING
L.S. -33.33% -40.00 %
15,000.00 10,000.00  -5,000.00 9,000.00  -6,000.00
144 MAILBOX SUPPORT TYPE 1
2.0000 EACH 175.0000 300.0000 71.43% 225.0000 28.57%
350.00 600.00 250.00 450.00 100.00
145 ADJUST VAULT
1.0000 EACH 2,500.0000 228.0000 -90.88% 800.0000 -68.00%
2,500.00 228.00  -2,272.00 800.00  -1,700.00
146 TRASH RECEPTACLE
16.0000 EACH 1,000.0000 806.2500 -19.38% 925.0000 -7.50%
16,000.00 12,900.00  -3,100.00 14,800.00  -1,200.00
147 BENCH
16.0000 EACH 1,000.0000 831.2500 -16.88% 900.0000 -10.00%
16,000.00 13,300.00  -2,700.00 14,400.00  -1,600.00

148 TREE GRATE AND FRAME
69.0000 EACH 850.0000 565.2200 -33.50% 560.0000 -34.12%
58,650.00 39,000.18 -19,649.82 38,640.00 -20,010.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 01/29/2003

* * * BID CHECK REPORT * * * TIME: 14:48
PS&E JOB NO : 02X306 REVISION NO : 1 BIDS OPENED ON : Feb 6 2003
CONTRACT NO : TA2433 REGION NO : 4 AWARDED ON : Feb 21 2003
VERSION NO :4 WORK ORDER# : XL1024
WY s 014,14 11TH BIDDER ---==-=-= =—====—= LOW BIDDER -------
TITLE : SR14 IMCO GENERAL CONSTRUCTION, IN( TRI-STATE CONSTRUCTION, INC.
HOOD RIVER BR. TO VINE ST. 4509 GUIDE MERIDIAN 320 - 106TH AVE NE
02X306 98004-5732
PROJECT . STPF-REV-HP-0014 BELLINGHAM WA 982269195 BELLEVUE WA 980093686
COUNTY(S)  : KLICKITAT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 829961
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
149 PEDESTRIAN HANDRAIL
394.0000 L.F. 65.0000 58.6300 -9.80% 70.0000 7.69%
25,610.00 23,100.22  -2,509.78 27,580.00 1,970.00
CONTRACT TOTAL $4,415,515.50 $35,942,495.17 714.00% $4,399,120.00 -0.37%

LOW BIDDER REJECTED

BASE TOTAL $4,415,515.50 $35,942,495.17 714.00% $4,399,120.00 -0.37%
LOW BIDDER REJECTED




